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1.0  Rotating Equipment 
 
1.1 CONTRACTOR shall refer the Licensor basic engineering documents (enclosed elsewhere in the 

tender documents) besides technical specifications and project engineering specifications. 
1.2 CONTRACTOR'S scope of work shall include residual basic engineering (if any), detailed engineering, 

procurement, shop inspection and testing, complete supply, transportation to site, receipt and 
handling at site, storage & preservation, erection, alignment, site testing, pre-commissioning and 
commissioning as described further. 

1.3 CONTRACTOR shall procure all Rotating Equipment including auxiliaries from Approved Suppliers 
only listed and attached with the tender Documents.  

1.4 CONTRACTOR shall follow the specifications including, but not limited to, Licensor Basic engineering 
documents, Engineering Design Basis, Technical Specifications and Project Engineering 
Specifications and shall carry out the detail engineering. 

1.5 CONTRACTOR shall refer and comply with Project Engineering Specifications for Electrical, 
Instrumentation, Static Equipment, Piping and Quality Assurance as applicable to various rotating 
equipment. These specifications are included discipline wise in the tender documents. 

1.6 In case of conflicts between various requirements, more stringent requirements shall be followed by 
CONTRACTOR and such discrepancies shall be notified to Owner / Consultant for resolution. 

1.7 CONTRACTOR shall carry out the following activities as a minimum but not limited to for procurement 
of Rotating Equipment: 

1.0.7.1 CONTRACTOR shall prepare the enquiry specifications / documents for Rotating 
equipment to be purchased including commissioning spare parts. 

1.0.7.2 Heat load of Owner's equipment to be addressed for HVAC sizing by the CONTRACTOR. 
1.0.7.3 CONTRACTOR shall follow the project spare philosophy document attached with tender for 

Rotating equipment while purchasing the spare parts or two years, mandatory spares etc.  
1.0.7.4 CONTRACTOR shall follow the project spare philosophy document attached with tender for 

Instrument and Electrical items while purchasing the spare parts or two years, mandatory 
spares etc for the items which are supplied with Rotating equipment. 

1.8 The enquiry documents for procurement of Rotating Equipment shall be inclusive of following 
minimum content: 

− Technical Specifications that describe special requirements/features of the Equipment 
such as brief description of the system, process requirements, operating philosophy, 
start-up and shutdown condition, site conditions and utilities available during normal 
operation, start-up, normal and emergency shutdown, special controls and safety 
requirements, lubrication and sealing systems, supplier's battery limits etc. (as 
applicable). 

−   Technical Bid Evaluation/Analysis (TBE / TBA) and technical recommendations for 
each requisition. 

− Mechanical Data Sheets of Driver, Driven equipment, Accessories and Auxiliaries etc. 
Indicating operating parameters, performance requirements, construction features, 
instrumentation and controls, inspection and testing etc. 

− Scope of supply / work of equipment supplier  
− Supplier data requirements which shall be in line with the supplier data specified in 

applicable codes and standards and tender documents 
− Supplier’s Experience Record (Proven Track Record)  
− Spares Parts requirement 
− P&IDs of the Equipment Process and Auxiliary systems 
− Applicable specifications, codes and standards 
− Requirement of supplier's services during equipment installation, instrument hook-up, 

pre-commissioning and commissioning activities 
− Requirements for special tools and tackles 
 

1.9 CONTRACTOR to note each equipment data sheet shall reflect all requirements as specified in 
licensor BEP documents / datasheets, Engineering Design Basis, Project Engineering Specifications 
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and other applicable codes and standards. Further following guidelines shall be followed while 
preparation of each equipment data sheet: 
- CONTRACTOR shall use technical specifications and equipment data sheet formats to prepare 

new data sheets. (The datasheet formats shall be shared to successful bidder) 
- CONTRACTOR to develop an Instrumentation and Control Data Sheet for all equipment / 

packages which shall reflect instrumentation and controls included in Equipment Supplier's 
Scope. These data sheets shall reflect all requirements as covered in mechanical data sheets, 
P&IDs, Licensor Specifications, Project Engineering Specifications, standards and other attached 
or referred specifications (as applicable). 

- CONTRACTOR shall develop Project Quality Plan which shall reflect all inspection requirements 
as covered in Inspection Test Plan requirement for rotating equipment, mechanical data sheets, 
Licensor data sheets, Project Engineering Specifications, standards and other attached 
specifications (as applicable). This document shall be approved by Owner / Consultant. Based on 
this document supplier shall prepare their Quality Assurance Plan. 

1.10 Supplier’s Experience Record shall elicit information on operating conditions and construction features 
of the supplier’s past supply in sufficient detail so as to prove offered equipment’s proven track record 
for intended service and supplier’s competency in design, manufacture and service of offered 
equipment. It shall be the responsibility of CONTRACTOR to see that experience record for the 
offered equipment meet the acceptance criterion as mentioned in this document and in Project 
Engineering Specifications. It is to be noted that reference equipment shall have to be manufactured 
from the proposed manufacturing facility of supplier. 

1.11 CONTRACTOR shall prepare the Technical Bid Evaluation / Analysis (TBE/TBA), Technical 
Recommendation for each Rotating Equipment and furnish the same for Owner / Consultant review as 
per “Documents matrix”. 

1.12 CONTRACTOR shall prepare the detailed Purchase Requisition (Order Specifications) for each 
Rotating Equipment and furnish the same for Owner / Consultant review as per “Documents matrix”. 

1.13 CONTRACTOR shall carry out the detailed review, checking and approval of supplier engineering / 
fabrication drawings and documents for equipment to ensure adequacy and consistency with the 
design, safety and operability requirements. 

1.14 CONTRACTOR shall submit all engineering drawings / documents/ data as specified in the 
“Documents matrix” attached in the tender documents after carrying out the checks as detailed above 
for review / approval / records of Owner / Consultant. 

1.15 CONTRACTOR shall ensure that, all inspection and tests are conducted for all equipment at 
Supplier's shops/site as specified in approved project quality plan, supplier’s QAP & project Codes 
and Standards etc. 

1.16 CONTRACTOR shall submit suppliers’ / seal supplier’s recommendation of appropriate seal codes & 
flushing plans indicated against respective pumps, which shall be approved by Owner / Consultant.  

1.17 CONTRACTOR shall procure the pre commissioning / commissioning spares from the equipment 
suppliers and make it available well before commissioning of Plant /Equipment. In case, any additional 
spares are consumed during commissioning the same to be supplied by the CONTRACTOR at no 
additional cost to the Owner / Consultant. 

1.18 For all Equipment / Packages supplier shall furnish a list of special tools / tackles required for 
assembly and maintenance. Such tools / tackles (1 set per tag) shall be supplied by the supplier and 
shall form part of supply by CONTRACTOR to Owner. 

1.19 For all rotating equipment mandatory spares have been listed out separately in the tender document. 
CONTRACTOR to ensure the mandatory spares are considered as per project spare philosophy. 

1.20 Besides mandatory spares, CONTRACTOR shall ensure that the spare parts for two year normal 
operation if and as ordered by the Owner shall be procured from equipment supplier and the same 
shall be handed over to the Owner. 

1.21 CONTRACTOR shall carry out a review of all rotating equipment and attempt to select minimum 
number of models those meet majority requirements to maximize interchangeability. Equipment 
Suppliers shall be consulted on this exercise. CONTRACTOR shall also furnish the spare part 
interchangeability records. 

1.22 Equipment which is transported by sea shall have sea-worthy packing.  
1.23 CONTRACTOR shall thoroughly check the equipment (including all the auxiliaries) and spares etc. 

upon receipt at site for any damage in transit / short supply and intimate the supplier immediately. 
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Reports shall be prepared by CONTRACTOR in such cases. CONTRACTOR shall be responsible for 
early resolution and shall take necessary action to make good the damaged/short supplied items. 

1.24 The CONTRACTOR shall develop detailed storage and preservation procedure based on their proven 
experience and supplier’s standard procedures suitable for the site conditions. CONTRACTOR shall 
strictly follow these storage and preservation procedures for all rotating equipment and packages. 
CONTRACTOR shall be responsible for any damage to any equipment due to non-adherence of 
storage & preservation procedure and any such damage to any part/ equipment shall be made 
good/replaced by new part/equipment without any time and/or cost implication to Owner / Consultant. 

1.25 CONTRACTOR shall carry out erection of all rotating equipment at the specified location on the 
properly designed and cast foundation. 

1.26 CONTRACTOR shall carry out the inter-connections at all interface points such as main process, 
utility connections, electrical, instrumentation connections etc. 

1.27 CONTRACTOR shall note that consumables, lubricants etc. required during erection, flushing, 
commissioning and guarantee test run of Rotating Equipment shall be CONTRACTOR'S scope. 

1.28 A consolidated list for all rotating equipment shall be provided indicating type of lubricant, grease, oil 
etc. giving specifications, quantities, brand name. CONTRACTOR shall give a recommendation for 
inventory of lubricants that should be held in stock by Owner for 2 years normal operation. 

1.29 CONTRACTOR shall supply & install all maintenance facilities sized for handling the heaviest single 
piece of equipment for maintenance. The maintenance facilities like EOT/HOT cranes, hoists, chain 
pulley blocks and monorails for all units covered in the package shall be provided. CONTRACTOR 
shall ensure that layout of equipment shall be in such a way that sufficient space shall be available 
around the equipment for dismantling, maintenance (including platforms for maintenance) and space 
for access to cranes. 

1.30 All the equipment / packages wherein regular performance monitoring and approach of maintenance / 
operation crew is expected must have platform around the equipment. 

1.31 CONTRACTOR shall ensure presence of equipment manufacturer on site for supervision of erection, 
pre-commissioning and commissioning for all critical Rotating Equipment. CONTRACTOR shall also 
ensure that equipment manufacturer checks the correctness of erection of all critical rotating 
equipment prior to pre-commissioning / commissioning activities. 

1.32 Environmental Protection measures 
- CONTRACTOR shall prepare a list of all emission sources along with their normal and peak 
values. Adequate measures are to be incorporated in the design and engineering for control / 
mitigation to meet the local and national environmental regulations based on the emission data. 

- All noise data shall be provided by the CONTRACTOR and subsequently included in the overall 
noise calculation report CONTRACTOR shall carry out noise mapping of the entire unit / facility. 
CONTRACTOR shall submit noise mapping report along with noise plot (output from noise mapping 
software) for review of Owner / Consultant. Maximum allowable noise pressure level shall be as 
specified in Basic Engineering Design Data. Adequate safeguards including acoustic insulations on 
piping wherever necessary shall be incorporated by CONTRACTOR to meet the local and National 
noise regulation standards. 

CONTRACTOR shall implement the noise mitigation philosophy for the project across all applicable 
disciplines, including but not limited to the following activities: 

 
− Preparation of equipment noise data sheets for all relevant items of equipment or equipment 

trains and incorporates the same into equipment requisitions. 
− Ensure supplier compliance with noise requirements. 
− Ensuring that the supplier conducts all applicable noise acceptance tests.  
− Preparation of procedure and implement necessary action for acoustic control  
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