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1 INTRODUCTION 

This document describes the various technical requirements (ELECTRICAL) for the 
implementation and execution of LSTK tender. 

 

2 GENERAL 

The intent of this document is to define and describe the detail Scope of Work – Electrical for the 
LSTK Contractor. This shall include, but not be limited to the following -  

 Scope & Responsibility 
 Supply  
 Engineering 
 Procurement  
 Inspection  
 Project Management 
 Construction Management  
 Spares 
 Tools & Tackles 
 Training 
 Statutory Approvals 
 Documentation 

        and other associated activities of the LSTK tender. 

 

2.1 SCOPE & RESPONSIBILITY 

LSTK Contractor shall read this document in conjunction with other documents of Tender 
Package along with all attachments /Annexures in order to understand the complete scope of 
work.  All parts of the Tender document, forms the complete requirement of the LSTK tender. 

 

Effort is made to define the Scope of Work explicitly without any ambiguity. Any electrical related 
item / work / activity which is explicitly not mentioned in this tender document but is necessary to 
achieve successful completion and safe operation of the Electrical system of the units / facilities 
of this project (in line with the Statutory requirements / Standards / Specifications and 
internationally recognized good engineering practices) shall be included by the LSTK Contractor 
in his scope of work without any cost and time implication to the OWNER.  

 
It will be the LSTK Contractor’s responsibility to bring to the notice of OWNER / CONSULTANT any 
irreconcilable conflict in the tender documents as a part of his bid /offer. LSTK Contractor shall 
bring out such discrepancies very clearly in the offer and clarification shall be sought from 
OWNER / CONSULTANT. Resolution of such conflicts shall be provided by OWNER / 
CONSULTANT. 

 

In case LSTK Contractor brings to the notice of OWNER / CONSULTANT any conflicting 
requirements during Project execution stage, then the OWNER / CONSULTANT shall provide 
resolution to such conflicts and the final decision of the OWNER / CONSULTANT shall be binding 
on the LSTK Contractor without any time and cost implication to the OWNER. 
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In case of any conflict between the statutory requirements, codes and standards to be followed 
and various specifications, data sheets etc. of this tender document, the LSTK contractor shall 
bring out such conflicting requirements clearly prior to execution of work. These conflicting 
requirements shall be discussed and resolved with the OWNER / CONSULTANT. Any deviation / 
extra claim on account of such contradictions shall not be accepted. 
 

The assumptions made by LSTK Contractor for preparing the offer shall be brought out clearly to 
the attention of OWNER / CONSULTANT. These assumptions shall be subject to approval by 
OWNER / CONSULTANT. 

 

All deviations shall be listed only in the format enclosed as Waiver / Deviation form available in 
Volume 1.  Deviations mentioned elsewhere shall not be taken into account while evaluating the 
offers. It shall be considered that the LSTK Contractor complies fully with the document except for 
the deviations listed in the above format. 

 
Acquiring all necessary information related to existing facilities of plant, new facilities being 
installed by Owner (either directly or through other LSTK contractors) remains the responsibility of 
LSTK Contractor. 
 

All co-ordination work with the OWNER / CONSULTANT & with the other agencies / other LSTK 
Contractors during the entire phase (upto handover) of the Project remains the responsibility of 
LSTK Contractor.   

2.2 SUPPLY  

Supply of all major electrical equipment and material within battery limits as listed below 
but not limited to the following –  
 11/6.9kV, 11/0.433 kV, 11/0.720kV (if applicable)  Oil Filled Transformers 
 11 kV Switchgear, 6.6kV switchgear, 690V switchgear (if applicable) 
 LV Bus duct 
 11kV, 6.6kV, 0.690kV (if applicable) & 415V Variable speed drives  
 6.6kV & 415V capacitor banks along with power factor improvement capacitor control panels 
 415V Switchgears ( PCC, MCC) 
 11kV, 6.6kV, 0.690kV (if applicable) & 0.415kV Electrical induction motors & synchronous 

motors  (if applicable) along with all its accessories. (Motors shall be sourced alongwith the 
respective driven equipment) 

 Auxiliary Distribution Boards (MLDB, EMLDB, SLDB, Aux.DBs etc.) 
 11/0.38kV, 415/380V Dry-type Lighting Transformers 
 11kV & 6.6kV Cables and Termination kits 
 Low Voltage Power & Control Cables, Fibre Optic Cables, communication cables 
 Battery Charger and Batteries with DCDB 
 UPS and Batteries with ACDB 
 Exciters & exciter control panels (if applicable) 
 Elevators/lifts 
 Electric heaters 
 Soft starters (if applicable) 
 Light Fixtures - Normal, Emergency, Critical   
 Aviation Lighting, windsock lighting, Area Flood Light Masts (FLMs) 
 Local Control Stations & load break switches   
 Three phase and Single phase Socket outlets, hand lamps, Junction Boxes, Switches  

1

1

1
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 Hydroblast cleaning Power Sockets (if applicable) 
 Earthing and Lightning protection Material 
 Cable Trays (Ladder and perforated)  
 Conduits & accessories 
 Cable Glands & cable entry blanking plugs  
 Cable gland reducers / expanders  
 Trefoil cable clamps 
 Cable lugs, cable route markers 
 Canopies for equipment / motors 
 Structural Steel  
 Fire sealants, weather sealants for openings 
 Exhaust Fans, Ceiling Fans, pedestal fans, air blowers 
 Window / split A/C 
 Special Sand for Cable Trenches, Bricks, Tape 
 Electrical Installation Hardware 
 Consumables 
 Safety equipment including all Safety PPE required in the sub-station and units, Insulation 

coat paint (Both sides of all electrical panels installed in indoor & outdoor), illuminated type 
Electrical Single line diagram for unit (including frame, power supply hardware, LED light 
fittings, sockets, glass etc.) 

 Any other electrical equipment, materials, accessories not explicitly mentioned but required for 
successful completion & safe operation of the electrical work. 

 

2.3 ENGINEERING   

 

2.3.1  DESIGN & DETAIL ENGINEERING 
 

The complete Electrical system shall be designed and engineered in the best technical manner on 
the basis of this Tender document. All equipment shall be new with state of the art technology 
and proven track record. Prototype equipment shall not be offered.  

 
The materials, design and workmanship shall satisfy the applicable standards, the specifications 
enclosed & codes referred to. Where the specifications stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional requirements shall also be 
satisfied. In the absence of any standard / specifications / codes of practice covering any part of 
the work covered in the scope of work, LSTK Contractor shall develop the required specifications 
and implement the same with the approval of OWNER / CONSULTANT.  

 
LSTK Contractor shall apply sound engineering and manufacturing practice and shall include all 
equipment and services not specifically mentioned but necessary to complete the work for the 
required functionality, matching the present industry standard. 
 

The drawings/ documents and other attachments with Tender define the basic system design for 
the entire package. This is based on preliminary data, layouts and other data and same are for 
guidance/information only. LSTK contractor shall develop the final load schedule, finalise all 
equipment ratings, SLD, Substation layout, Cable list and other detail engineering documents / 
drawings. 
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Equipment ratings, wherever specified are indicative only. LSTK Contractor shall be responsible 
to verify these ratings and submit the offer accordingly.  
 

LSTK Contractor shall finalise all equipment ratings and other data during detail engineering. 
Same shall be implemented without any extra cost and time implication to OWNER. 
 

Design, engineering & erection must be done in the best engineering practice and workmanship. 
Established standard practices and latest statutory regulations applicable in the country shall be 
followed. 

 

LSTK Contractor shall use various softwares for performing the design & detail engineering as 
per the list of softwares included elsewhere in the tender. Electrical System Studies shall be 
performed in the latest version of ETAP software. 

 

LSTK Contractor shall develop the complete Basic and Detail engineering drawings / documents 
as specified in Document Matrix (engineering deliverables and vendor documents) for OWNER / 
CONSULTANT Approval / Review / Information attached elsewhere in the tender. 

 
LSTK  Contractor shall develop the documents attached in this tender into Approved For 
Construction (AFC) status, taking into account the detailed requirements of the Project and 
documents contained in this tender package.  

 
Specific attention is brought to the following for the LSTK Contractor while performing his design 
& detail engineering – 

 GES available in Volume 4 Section 06 Part 01 
 Key SLD & Detail SLD available in Volume 4 Section 06 Part 01 
 Substation layout available in Volume 4 Section 06 Part 01 
 Standard formats for lists (consumer, cable, feeder, LCS) available in Volume 4 Section 06 

Part 01 
 Typical Installation details available in Volume 4 Section 06 Part 02 

 

 

2.3.2  EQUIPMENT SPECIFICATION  
LSTK Contractor shall design all the electrical equipments as per the Technical specifications (all 
major electrical equipments) that are available in Volume 4 Section 06 Part 02 of this tender.  

 

Additional technical requirements are indicated in the various documents available in Volume 4 
Section 06 Part 01 of this tender. 
 

2.3.3  LAYOUT ENGINEERING & BILL OF QUANTITIES (BOQ) 

 
LSTK Contractor shall be responsible for preparation of all the electrical installation layouts and 
estimating the various bill of quantities as required for design, detail & procurement  engineering 
as per the List of drawings / documents defined elsewhere in the tender. 
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LSTK Contractor shall be responsible for modelling of the Electrical equipments in 3D PDMS 
model as per the scope defined in the document List of drawings / documents included  
elsewhere in the tender. 

 

2.4 PROCUREMENT  

2.4.1 PROCUREMENT ENGINEERING  

LSTK Contractor shall perform Procurement engineering consisting of preparation of Material 
Requisitions  (Inquiry specifications), Technical Bid Analysis, Purchase Requisitions / Order 
specifications, checking and approval of vendor drawings, etc. for all electrical equipment/ items 
defined in the Tender package. 

 

2.4.2  VENDOR LIST 
LSTK Contractor shall refer to document Vendor List available in Volume 2 of this tender. All the 
electrical equipments shall be procured from the vendors as indicated in the Approved Vendor list 
only. 

 

2.4.3  VENDOR DOCUMENTATION 

LSTK Contractor shall refer to the various technical specifications of electrical equipments 
available in Volume 4 Section 06 Part 02 for the requirement of drawings / documents to be 
prepared by the respective equipment vendor during engineering. 
 

LSTK Contractor shall refer to the requirements of Vendor documentation procedure included 
elsewhere in the tender. 

 
LSTK Contractor to refer requirement indicated elswhere in the tender for No. of copies of vendor 
drawings / documents to be issued by LSTK Contractor for  Approval / Review / Information 
during Detail Engineering stage and as a part of Final,As built documentation. 
 

2.5 INSPECTION  

2.5.1 FACTORY ACCEPTANCE TEST (FAT) REQUIREMENTS 

 
LSTK Contractor shall refer to the Inspection test plans (ITP) available in Volume 4 Section 06 
Part 02 as a part of the technical specifications of individual electrical equipments.  

 

LSTK Contractor shall be responsible for review of Test Certificates of all electrical equipments. 
 

In general routine tests, type tests, acceptance tests and special tests shall be performed on all  
electrical equipments as per the relevant applicable codes and standards at the Vendor’s works. 
   

In the absence of ITP for any electrical equipment, LSTK Contractor shall develop the same based 
on the applicable codes & standards and implement the same with the approval of OWNER / 
CONSULTANT.   
 

Detail requirements of Inspection at Vendor’s works are defined elsewhere in the tender. 
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2.6 PROJECT MANAGEMENT 

 

2.6.1  PROJECT IMPLEMENTATION 

LSTK Contractor shall be responsible for carrying out all Project management related activities 
including planning & scheduling, progress monitoring for successful implementation of the 
project as per stipulated time schedule.  

 

2.6.2  PROJECT CO-ORDINATION 

LSTK Contractor shall be responsible for co-ordination with OWNER / CONSULTANT and with 
various external agencies like statutory authorities, suppliers of all electrical equipments / items, 
package vendors, any third party agencies (if applicable), other LSTK Contractor, sub-
contractors for this project as well as co-ordination among LSTK Contractors own departments / 
offices involved in implementation of this project for smooth & trouble-free completion of the 
project. 

LSTK Contractor shall attend meetings at OWNER / CONSULTANT / Vendor / Sub-Contractors 
office as per the requirements during the entire phase of the project. 

Detail requirements of Project implementation &  Co-ordination are defined elsewhere in the 
tender. 

2.7 CONSTRUCTION MANAGEMENT 

 

2.7.1 CONSTRUCTION  

 
 LSTK Contractor shall be responsible for the complete construction activities for all the electrical 

equipments / items supplied for this project. LSTK Contractor shall ensure the use of appropriate 
machinery, tools & tackles for the construction activities. 

 

LSTK Contractor shall ensure that services of the Vendor / OEM personnel are considered at site 
for supervision of installation of switchgears (for providing guidance to installation contractor and 
ensuring that necessary precautions are taken for proper alignment and assembly of the panels), 
elevator / lifts. 

 
LSTK Contractor shall be responsible for providing sufficient man-power for execution as well as 
supervising construction, pre-commissioning, commissioning and closure of works activities. 

 

Detail requirements of construction & construction management  are defined elsewhere in the 
tender. 

2.7.2 SITE EXECUTION & CO-ORDINATION 

LSTK Contractor shall be responsible for carrying out all the site related activities for successful 
implementation of the project within stipulated time schedule. 

LSTK Contractor shall be responsible for safe and efficient management of site stores, materials 
and equipments and timely mobilisation of all the required resources. LSTK Contractor shall 
follow good house-keeping practices. LSTK Contractor shall prepare and maintain all 
documentation for site work as per approved site procedures. 
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Detail requirements of site execution & co-ordination are defined elsewhere in the tender. 

 

2.7.3 PRE-COMMISSIONING, TESTING & COMMISSIONING INCLUDING SITE ACCEPTANCE TESTING 
(SAT) 

 
LSTK Contractor shall be responsible for carrying out the pre-commissioning checks, testing 
and commissioning of the electrical equipments installed within the battery limits and also as 
per the scope of work involved in the various interfaces as detailed in the document Battery 
Limits & Interfaces  – Electrical. 

LSTK Contractor shall ensure the services of specialists of Vendor / OEM  at site during 
testing and commissioning phase, to check proper configuration of all relays and meters, 
assistance for carrying out relay testing and setting, demonstrating connectivity, boxing up 
etc. for switchgears. 
 
LSTK Contractor shall also consider the Supervision of Testing and Commissioning by 
equipment manufacturer for major electrical equipments including UPS, VFDs, Elevators / 
lifts. 

 
The requirements of Site Acceptance Testing (SAT) are covered in the doc. No. 6695-ELT-G00-
QA-0001 available in Volume 3 of this tender. The requirement indicated in this document is 
minimum and as a general guideline. LSTK Contractor shall also carry out all the required 
installation checks and tests as per OEM & Site requirement. 

LSTK Contractor shall ensure that all electrical equipments shall be put into service only after all 
safety checks, functional checks and specific instructions from OEM / OWNER / CONSULTANT 
are complied. LSTK Contractor shall ensure to close all punch points before the electrical 
equipments are put into service.  

Other detail requirements of pre-commissioning, mechanical completion, testing & 
commissioning are defined elsewhere in the tender. 

2.8 SPARES 

 
LSTK Contractor shall supply following types of spares – 

 Mandatory spares 
 Commissioning spares 
 One years operation & maintenance spares 
 

LSTK Contractor to refer to the Document - Spares Philosophy available elsewhere in this tender.  
 

For the equipment’s which are not covered in the document of Spares Philosophy, LSTK 
Contractor shall supply all types of spares required as per good engineering practice, required for 
safe and intended operation of equipment and in line with the recommendations of the Specific 
Electrical Original Equipment Manufacturer (OEM) for each electrical equipment. 

2.9 TOOLS & TACKLES  

LSTK Contractor shall supply the following tools & tackles and miscellaneous accessories for 
maintenance and operation of all electrical equipment. These shall include following as a 
minimum:- 

 

1
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 Portable HV meggar (2.5/5KV) - 2 Nos. 
 Portable LV meggar (500/1000V) - 4 Nos. 
 Digital multimeter-4Nos. 
 Tong tester - 4 Nos.(each with range 0-2000A AC/DC) 
 Tool and key cabinet-2each 
 Insulated step ladder-8Nos. 
 Earthing discharge rod for 11KV, 6.6kV -2Nos.each 
 HV Tester (11KV, 6.6kV) – 2nos. each 
 Motor checkers-4Nos.(with %R, %L & IR value check) 
 IR Temperature Gun – 2Nos.  
 Non-Sparking Tool set – 2Nos. 
 Insulated step ladder with platform in substation: 2Nos. 
 Hand Gloves (applicable for all voltage levels): 1set each. 
 Flash suit (applicable for all voltage levels) : 1No.each 

 
The requirement indicated above is the minimum. LSTK Contractor shall also supply all tools and 
tackles based on the recommendation of the OEMs of various electrical equipments. 

 
LSTK Contractor to also refer to the requirement of supply of tools & tackles listed in the 
technical specification for HV & LV Switchgears available in Volume 4 Section 06 Part 02 of this 
tender.  

2.10 TRAINING 

 

2.10.1  AT MANUFACTURER’S WORKS 
LSTK Contractor shall provide training for OWNER’S four engineers in two different batches 
separately for a period of at least one week at manufacturer's works for the following 
equipment.:-    

                                  

 HV Switchgear 
 VFD panels/soft starters. 
 Any specialised electrical equipment which is part of LLI/Package item. 
 Numerical relays. 

 

2.10.2 AT SITE 
LSTK Contractor shall provide training for OWNER’S four engineers in two different batches 
separately for a period of at least one week at site for the following equipment.:-    
                                  

 HV Switchgears 
 UPS 
 Battery Charger 

 
Additionally LSTK Contractor shall also provide on-site training of Elevator / lifts for a period of 
minimum half day to  Owner’s operating staff (for 4 to 8 persons). 

 
 
 
 

1

1
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2.11 STATUTORY APPROVALS 

 
LSTK Contractor shall be responsible for obtaining all statutory approvals as per GENERAL 
CONDITIONS OF LUMPSUM TURNKEY (LSTK) CONTRACT. 

 

2.12 DOCUMENTATION  

 
After completion of work, and prior to start-up / energisation of electrical equipment / 
systems, LSTK Contractor shall mark-up the ‘As Built’ details / information on all ‘Released for 
Construction (RFC)’ drawings / documents and Manufacturer’s drawings / documents related 
to the electrical works and submit the same to OWNER / CONSULTANT.  
 

One set of up-to-date Final, As-built drawings / documents shall be suitably stored in 
respective Substation(s) for all equipment installed therein. 
 

All tests results, protocols and associated checklists generated as part of the ‘Mechanical 
Completion’, pre-commissioning checks, testing and commissioning of the electrical systems 
shall form a part of the Final Documentation submitted by LSTK Contractor to OWNER / 
CONSULTANT. 

 

All technical specifications, inspection reports and certificates of equipment / material supplied 
by LSTK Contractor shall become a part of this Final Documentation. 

LSTK Contractor shall also be responsible for providing Vendors final documentation for all 
electrical equipments supplied for the project. 
 

Detail requirements of LSTK Contractor’s Final, As-built documentation & procedure are 
defined elsewhere in the tender. 

 

3 BATTERY LIMITS & INTERFACES  

LSTK Contractor shall refer to the document Battery Limits & Interfaces - Electrical  doc.no. 6695-
ELT-552-CA-0002  available in Volume 2 of this tender document. 
 

This document details the battery limits and interfaces defined for the various power supplies i.e. 
11KV main incoming power to the plant substation, Emergency power supply, interfaces with 
other systems such as SCADA, PA system, Telephone, Fire alarm system, earthing and interface 
with OWNER / other LSTK Contractors. 

 

The interfaces listed in the document are envisaged as a minimum. Any additional interface if 
required during detail engineering & for completion and safe operation of the plant shall be 
included in the scope of LSTK Contractor with no extra time and cost implication to OWNER. 

 
LSTK Contractor shall also refer to the Battery Limit & Interfaces – Electrical document for any 
free issue material to be given to the LSTK Contractor by the OWNER. 

 
 

 

1
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4 PERFORMANCE GUARANTEE 

LSTK Contractor shall be responsible for demonstrating the performance guarantee of the 
equipment as per the guaranteed technical parameters within the tolerance permitted by 
relevant standards during the testing of the equipment at the vendor’s works. 

 
If any equipment supplied by the LSTK Contractor fails at site during erection, testing, 
commissioning or service (within  guarantee period), the LSTK Contractor shall repair and put 
back into successful operation the failed equipment within  the time frame and procedure of 
repair agreed with the OWNER depending on nature of failure, at no extra cost to the OWNER. 
  
In case of failure of the equipment (including bought out items) to meet the guaranteed 
performance, OWNER / CONSULTANT reserves the right to reject the equipment. However, 
OWNER also reserves the right to use the rejected equipment until the new equipment 
meeting the guaranteed performance requirement is supplied by the LSTK Contractor. 
 

All the equipments and material supplied by LSTK Contractor shall be guaranteed for a period as 
specified elsewhere in the tender. 

 
5 SPECIFIC INSTRUCTIONS 

LSTK Contractor shall specifically take note of the following -  

1. While preparing the technical specifications for Material requisition, LSTK Contractor shall 
suitably revise/ update the specifications / datasheets available in the Tender in order to adapt 
the same for their scope of work. 
 
 
 
 

 

1


		2018-03-23T09:45:55+0530
	10346147


		2018-03-23T10:18:51+0530
	Madhura


		2018-03-23T10:19:06+0530
	Madhura




