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1. PREAMBLE TO SCHEDULE OF RATE & PRICE

a.

The price quoted shall be Lump sum Price on Turnkey basis. Total payments to be made to the
CONTRACTOR shall be limited to Lump sum price quoted in the Price Bid, irrespective of the
progressive payments made during execution based on the split up of price. The Bid price is to be filled
in the formats given in Price Schedule.

Obligation of the CONTRACTOR is not limited to the quantities that the CONTRACTOR may either
indicate in the Breakup of Lump sum Prices along with his bid or in further detailed breakup of lump
sum prices to be furnished after award of Work. CONTRACTOR shall carry out and complete entire
scope of work/supplies/services as detailed in various sections/volumes of the Bidding Document
within the quoted Lump sum Price.

Lump sum prices quoted by the CONTRACTOR shall include cost of any other
supplies/work(s)/services not specifically mentioned in the Bidding Document but necessary for the
efficient, trouble free operation of the Alumina Storage & wagon loading at Refinery (Damanjodi) and
Alumina storage & handling at Port (Vizag) and to make this package job complete.

CONTRACTOR to note that breakup of Lump sum price is for interim payment purpose only and total
price payable under the Contract shall be restricted to the Lump sum Price / Contract Price.

The Total Lump sum Price quoted by the bidder shall be for the complete Scope of Work as defined
in the Bidding Document. Any material / services required for completion of the work even though
not identified or specified in the FORMS SP-1 and / or SP-2 shall be deemed to be included in the
guoted Lump sum price.

All Spares for start-up & all commissioning and mandatory spares required as per the Bidding
Document are in CONTRACTOR's scope and deemed to be included in their quoted Lumpsum
Prices.

The CONTRACTOR shall furnish to the OWNER, in Form SP-6, a recommended list of Operation &
Maintenance spares (other than commissioning & Mandatory spares required during the Defect
Liability period) for the UNIT, as recommended by the manufacturers of various Systems, for a
period of One (1) year operation beyond the Defect liability period. The list shall be supported by
current Price Lists of the manufacturers of the recommended spares for information purposes only.
These prices shall not be reckoned in the quoted lump sum price, nor shall be added in the
evaluation of bids. These prices shall be valid for a period of 12 months from the date of Opening of
Technical Unpriced Bid. Imported O&M spares will attract EPCG benefit.

It shall be the duty of the CONTRACTOR to duly observe and perform all laws, rules, regulations,
orders and formalities applicable to all laws including all taxation laws on the import, manufacture,
sale and/or supply of any material to the OWNER and performance of the works under the Contract.
The CONTRACTOR shall keep the OWNER indemnified from and against any and all claims,
demands, prosecutions, actions, proceedings, penalties, damages, demurrages and/or other levies
whatsoever made or levied by any Court, Tribunal or the Customs or other Authorities with respect
to any alleged breach, evasion or infraction of such duties, taxes, charges or levies or any breach or
infraction of any applicable laws, rules, regulations, orders or formalities concerning the same and
from the consequence thereof.

Counter trade proposals shall not be considered in the evaluation of Bids or otherwise.
The Bidder shall furnish the Guaranteed Utilities Consumption figure in the enclosed Form SP-5.

The quoted prices shall be inclusive of third party inspection charges of OWNER Approved TPI
Agency (ies) and also charges for all inspection & all testing specified in the Bidding Document.
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Bidder to note that this is not an item rate contract. All the Work which are deemed to be performed,
executed and supplied by the CONTRACTOR as stipulated in the Bidding document and cost thereof
must be covered suitably and appropriately assigned to various available heads and categories.
Non-familiarity and/or non-identification of any supplies or works in the description of Lumpsum
Price as included in Schedule of Lumpsum Prices will not be considered a reason either for extra
claims or for not carrying out the work in strict conformity with drawings, specifications and
instructions of Engineer-in-charge.

m. The Bidder shall prepare his bid on the basis of design criteria and also considering the
requirements given in Technical specifications and Drawings as minimum requirements. It must be
clearly understood by the Bidders that job specifications and drawings are intended to give the
bidders an idea about the order of magnitude of the work and are in no way exhaustive and
guaranteed by the OWNER. It shall be the full responsibility of the CONTRACTOR to fully meet all the
requirements of the design criteria and if during detailed engineering any upward revision of
specifications, drawings and sizes given in the Bidding Documents are to be made to meet the
design criteria, all such changes shall be carried out by the CONTRACTOR without any extra cost to
OWNER.

Obligation of the CONTRACTOR is not limited to the quantities that the CONTRACTOR may either
indicate in the Breakup of Lumpsum Prices along with his bid or in further detailed breakup of
lumpsum prices furnished after award of Work. CONTRACTOR shall carry out and complete entire
scope of work/supplies/Services as detailed in various sections/volumes of the Bidding Document
within the quoted Lumpsum Price.

“Notwithstanding the division of the Contract into separate parts, the lumpsum price as quoted shall
include the cost of supply of all materials and all items of work/services respectively as included in
the scope of supplies/services and site work as stipulated in the Bidding document and to complete
the subject Work on Turnkey basis irrespective of whether all the items for supply and
erection/services are categorically listed out/brought out elsewhere or not”.

n. The Lump sum Price shall be derived from the FORM SP- 0 of the Price Schedule comprising the
total of the price of materials (supply portion) quoted in FORM SP-1, and the price of services
(services & site work portion) quoted in FORM SP-2 of the Price Schedule.

0. The maximum ceiling amounts of Non-Creditable GST mentioned in FORM SP — 3 shall be
considered for evaluating the Price Bids.

2. FIRM PRICE

The prices quoted by the bidder shall remain firm and fixed and shall be valid until completion of the
Contract and shall not be subject to variation/escalation on any account.

3. TAXES AND DUTIES

The taxes & duties shall as per the payment terms mentioned in this SCC. The following provisions of
GST shall be applicable:

3.1 Goods & Services Tax:

3.1.1 Rate variation in Taxes and any new promulgated taxes after last date of the submission of price bid
only on the goods and/or services applicable to invoices raised on NALCO within the contractual delivery
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3.1.10

3.1.11

date / contractual completion period (including extension approved if any) shall be on NALCO’s Account
against submission of documentary evidence.

Further, in case of delay in delivery of goods and/or services, any upward rate variation in Taxes and
any new promulgated taxes imposed after the contractual delivery date / contractual completion period
shall be to the Contractor’s Account.

It would be the responsibility of the contractor to get the registration with the respective Tax authorities
under provision of GST. Any taxes being charged by the Contractors would be claimed by issuing proper
TAX Invoice in a GSTN (Goods & Services Tax Network) acceptable format indicating details elements of
all taxes charged and necessary requirements as prescribed under the respective tax laws and also to
mention his correct and valid GSTN number (GSTIN) along with NALCO’s GSTN number as applicable
for particular supply on all invoices raised on NALCO under GST Regime.

The contractor would be liable to reimburse or make good of any loss/claim by NALCO towards tax
credit rejected / disallowed by any tax authorities due to non deposit of taxes or non updation of the
data in GSTIN network or non filling of returns or non compliance of tax laws by the Contractor by
issuance of suitable credit note to NALCO. In case, contractor does not issues credit note to NALCO,
NALCO would be constrained to recover the amount including interest payable along with Statutory
levy/Tax, if any, payable on such recovery.

Tax element on any Debit Note / Supplementary invoice, raised by the contractor will be reimbursed by
NALCO as long as the same is within the permissible time limit as per the respective taxation laws and
also permissible under the Contract terms and conditions. Contractors to ensure that such debit Notes
are uploaded while filing the Statutory returns as may be prescribed from time to time.

The contractor will be under obligation for quoting/charging correct rate of tax as prescribed under the
respective Tax Laws. Further the Contractor shall avail and pass on benefits of all
exemptions/concessions/benefits/waiver or any other benefits of similar nature or kind available under
the Tax Laws. In no case, differential Tax Claims due to wrong classification of goods and/or services or
understanding of law or rules or regulations or any other reasons of similar nature shall be entertained
by NALCO.

In case, NALCO’s Input Tax Credit (ITC) is rejected on account of wrong levy of tax i.e. payment of
Integrated Tax in place of Central Tax+ State/Union Territory Tax or vice versa, the contractor is liable to
make good the loss suffered by NALCO by issuance of suitable credit note to NALCO. In case,
contractor does not issue credit note to NALCO, NALCO would be constrained to recover the amount
including interest payable alongwith Statutory levy, if any, payable on such recovery.

NALCO shall reimburse GST levied as per invoice issued by the Contractor as prescribed under section
46 of the CGST Rules 2017 and respective states Act and Rules.

To enable NALCO to avail ITC, the contractor/supplier shall furnish/submit any and all certificates,
documents and declarations as are required by NALCO to avail of the ITC with respect to GST
reimbursed by NALCO on materials sold to NALCO.

The HSN / SAC Code under which the goods/service will fall should be clearly mentioned along with the
Rate at the time of submission of invoice for releasing payment.

In case, NALCO is not able to take Input Tax Credit due to any noncompliance/default/negligence of the
seller, the same shall be recovered from the pending bills/dues (including any security available with
NALCO).
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3.1.12

3.1.13

3.1.14

3.1.15

3.2
3.2.1

3.2.2

3.3

3.3.1

Seller shall be responsible to indemnify NALCO for any loss, direct or implied, accrued to NALCO on
account of supplier’s failure to discharge his statutory liabilities like paying taxes on time, filling
appropriate returns within the prescribed time etc.

Any benefit by way of reduction in rate of tax or increase in input tax credit arising due to introduction of
GST shall be passed on to NALCO through reduction in supply value by way of commensurate
reduction in Bill value.

Contractor to note that apart from the Non-Creditable portion of GST quoted by them in Form SP-3 if
they charge GST, it shall be presumed that input credit of such GST is available to NALCO. The
Contractor shall ensure that all the required documents as per the GST regulations are furnished to
NALCO with their invoices failing which NALCO shall not make any reimbursement of such GST.

The applicable GST for site supervision services and training services by Foreign Service Provider shall
be borne by NALCO on reverse charge basis.

DEDUCTION OF INCOME TAX AND TAX DEDUCTION AT SOURCE (TDS ) UNDER GST

Income Tax as applicable at the prevailing rate on the gross amount billed shall be deducted from the
contractor’s bills.

As per section 51 of CGST Act 2017, to read with Notification No. 33/2017-Central Tax, dated
15.09.2017, NALCO shall deduct at source @ 1% CGST & @ 1% SGST for intra state transactions and
@2% IGST in the case of interstate transactions from the payment made and credited to the supplier
of taxable goods and/or services, provided if the contract value is more that Rs.2,50,000/-. This
deduction is applicable from the date to be notified by the Government. The value of supply shall be
taken as the amount excluding CGST, SGST, UGST and Cess indicated in the invoice.

CUSTOMS DUTY

The Owner’s responsibility for payment of Customs Duty and IGST for imports for the purpose of
permanent incorporation in the Works, shall be limited to the applicable rate of Customs Duty
calculated on the amount of foreign currency quoted in FORM SP-1. NALCO shall avail the benefit of
Zero Customs Duty under EPCG Scheme under the Foreign trade policy (FTP) of Government of India
for this Tender. Contractor shall get the goods cleared under relevant EPCG License.

Customs Duty for the purpose of this clause shall mean Custom Duty including Integrated Goods &
Service Tax (IGST) & GST Compensation Cess & Social Welfare Surcharge. The present rate of
Customs Duty under the EPCG scheme is zero. Imported O&M spares mentioned in ‘Form SP-6" will
attract EPCG benefit.

3.3.2 The CONTRACTOR shall within 7 (seven) days of dispatch / shipment of any such materials forward to

the OWNER the Supplier’s / Vendor’s invoice indicating item wise price of the materials for the
purpose of assessing Customs and other import duties, Bill of Lading / Airway Bill, package wise
packing list, Certificate of Origin and other relevant documents relating to the identification of the
materials, the assessment of customs duties and the clearance of the goods through Customs. The
CONTRACTOR shall be fully responsible for Port and Customs clearance including stevedoring,
handling, unloading, loading and storage and for satisfying all Port and Customs formalities for the
clearance of the goods, including preparation of the Bill(s) of Entry and other documents required for
import and/or clearance of the goods. The CONTRACTOR shall also be fully responsible for any
delays, penalties, demurrages, shortages and other charges and losses, if any, in this regard. The
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3.3.3

3.3.4

3.4

customs duty, import duties and IGST payable on the CFR value of materials imported for the
purpose of permanent incorporation in the work shall be paid directly by the OWNER and are not
included in price of supplies. However, for arriving at CIF value for the payment of Customs Duty
insurance charges shall be considered @ 0.02% CFR value quoted by the Bidder.

The OWNER will not bear any liability towards payment of Safeguard Duty, Anti Dumping Duty,
Protective Duty and applicable IGST on same Or Countervailing Duty on subsidized articles or any
other such duties of Customs imposed by the Government under Customs Tariff Act, 1975 applicable
on import of any materials to India for the subject work.

Therefore, the BIDDERSs are expected to source such materials required for the execution of work only
from domestic producers in India.

All costs towards Port and Customs clearance shall be to CONTRACTOR’s account.

The OWNER’s responsibility shall be limited to payment of Customs Duty and 1GSTas described in
Clause 3.3.1 above payable on the imported materials consigned to the OWNER and required for
incorporation in the permanent works up to the aggregate of the CFR value thereof indicated in
FORM SP-1 of the Price Schedule.

Customs Duty as described in clause 3.3.1 shall be paid by the OWNER within 5 (five) working days
after the day on which the CONTRACTOR furnishes the complete necessary documents including
duty requisition along with Bill of Entry to the OWNER’s designated Port Office for release of requisite
materials/equipment from Customs. However, any additional cost on account of delayed payment of
Customs Duty due to OWNER’s fault shall be paid by OWNER.

The CONTRACTOR shall provide the OWNER with all documents necessary for the OWNER to claim
Input Tax credit (ITC) under GST paid by the Owner at the time of import of goods. Should the
CONTRACTOR fail to provide any such document(s) resulting in a shortfall in the ITC to the Owner,
such shortfall shall be made good by the CONTRACTOR, and shall be deductable without prejudice to
any other mode of recovery from the Running Account or other bills or payments to the CONTRACTOR.

IMPORTS AGAINST EPCG

The EPCG license qualifying the imports there against to a concessional rate of duty shall be
issued to the CONTRACTOR for the CIF value of imported materials indicated in the Bill of Materials.

The OWNER shall not provide the EPCG license for materials consigned to CONTRACTOR or any
Supplier for use in fabrication and for materials imported by indigenous Sub-contractors.

The CONTRACTOR shall appoint a Customs House Clearing Agent of good standing and ensure
speedy customs clearance.

The CONTRACTOR shall assist NALCO to register the EPCG License with Customs Authorities at
the Port of Import, and to answer and sort out technical queries (if any) raised by Customs
Authorities with regard to any import(s).

On completion of the Works/Unit, the CONTRACTOR shall undertake a reconciliation of the
materials imported for permanent incorporation in the Works with the EPCG License provided by
the OWNER, if required. Such reconciliation shall be a pre-condition to the release of any
payment against the Final Bill and/or release of any bank guarantee furnished by way of security
deposit to the OWNER.
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3.5
3.5.1

3.5.2

3.5.3

If for any cause the CONTRACTOR is unable to complete the reconciliation of imported materials
at the Site with the EPCG with the Customs or other Authorities concerned before the payment to
the CONTRACTOR of the Final Bill, the CONTRACTOR shall submit a suitable bank guarantee in a
format and from a bank in India (including the Indian branch of a foreign bank) acceptable to the
OWNER for an amount mutually agreed between the OWNER and CONTRACTOR to secure the
OWNER against any claims by the Customs or other concerned Authority for duty or penalty on
any un-reconciled material imported by the CONTRACTOR, and release of payment against the
Final Bill shall be subject to the CONTRACTOR furnishing such bank guarantee. The said bank
guarantee shall be valid for a period of one (1) year and shall be renewed thereafter until the
CONTRACTOR furnishes satisfactory proof of reconciliation with the Customs Authority of the
imports under the Contract and release of the Bond submitted in this behalf by the OWNER to the
Customs Authorities. If the un-reconciled value of imported materials and penalties leviable
thereon are greater than the amount payable on the Final Bill, then this Bank Guarantee shall be
submitted to the OWNER prior to release of the Bank Guarantee(s) submitted by the
CONTRACTOR towards security deposit.

Notwithstanding the provisions set forth in Clauses above in undertaking a materials
reconciliation and the provisions for surplus materials as set forth in the General Conditions of
Contract, CONTRACTOR shall during the progress of the work, and with approval of the Engineer-
in-Charge, properly store or dispose of any surplus materials and clear away and remove
promptly from the site any wreckage, rubbish or scrap material no longer required and dispose
of the same in designated area(s) and at no cost and expense to OWNER.

INCOME TAX

The CONTRACTOR shall be exclusively responsible and liable to pay taxes on income comprised in
all or any payments arising out of the Contract, whether payable/paid in India or in any other
jurisdiction and quoted prices shall be inclusive of Income Tax.

Income tax (if applicable) shall be deductible at source by NALCO on all payments to be made to
the CONTRACTOR. However, for payments made to Foreign Bidders in Foreign Currency, the
applicable Witholding Tax shall be borne by NALCO on grossing up basis. As per extant provisions
of Income Tax Act and Rules made there under following documents are mandatory for this
purpose (a) Tax Residency Certificate (TRC) issued by the competent authority of the country of
residence of the Contractor (b) Form 10F as described in Income Tax Rules, 1962 and (c)
Permanent Account Number (PAN) or a declaration in specified format in lieu of Permanent
Account Number (PAN).

The Indian Income Tax Act and rules made there under contains provisions permitting deduction of
tax at a lesser rate if the CONTRACTOR is able to justify to the Income Tax Authorities such lesser
rate of deduction. However, a deduction once made has to be deposited by the OWNER with the
Income Tax Authorities in India and will not be adjustable by the OWNER. It is therefore in
the interest of the CONTRACTOR that prior to release of any payment due to the CONTRACTOR
under the Contract that the CONTRACTOR obtains, from the relevant Income Tax Authorities in
India, a certificate specifying the rate of deduction/withholding of Income tax at source, failing
which, payment to the CONTRACTOR shall be made by the OWNER after
Withholding/deduction at the highest rate as may be applicable to the non-resident contractors as
per Provisions of Income Tax Act, 1961.
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3.6
3.6.1

3.6.2

3.7

3.7.1

3.7.2

a.

RENT & ROYALTIES

Unless otherwise specified, the CONTRACTOR shall pay all tonnage and other royalties, rents and
other payments or compensation (if any) for getting Stone, sand, grave, clay, bricks and other
materials required for the works or any temporary works and it shall be deemed to have been
included in the quoted prices.

Contractor to also note that as per Mines and Minerals Act of Govt. of Orissa the contractor is required
to pay royalty for various types of construction materials (minor minerals) used in the work. The
royalty charges shall have to be deposited in the office of Tahsildar from whose jurisdiction the
minerals have been lifted. The party has to submit Mineral usage statement and Royalty Clearance
certificate from above Authority along with along with all their RA Bills. No bills will be processed for
payment without payment of all statutory dues by the Contractor.

NEW TAX AND STATUTORY VARIATION IN TAXES AND DUTIES

If any new taxes or duties (including any increase in rate of any existing taxes or duties) are levied
in India after the date of submission of bids/ revised price bids (whichever is later) and within the
contract period or any extension thereof by NALCO of the General Conditions of Contract on any
payments due to the CONTRACTOR under the Contract other than tax on income, wealth or profits of
the CONTRACTOR, the OWNER shall reimburse the CONTRACTOR the amount of such taxes or duties
lawfully paid and borne by the CONTRACTOR against proof of payment.

If any existing taxes or duties are withdrawn or the rate is decreased after the date of submission
of the bids/ revised bids (whichever is later) on any payments due to the CONTRACTOR under the
Contract other than tax on income, wealth or profits of the CONTRACTOR, the OWNER shall be
entitled to discount in the amount payable to the CONTRACTOR of amount equivalent to the amount
of such taxes or duties withdrawn or decreased.

BUILDING AND OTHER CONSTRUCTION WORKER’S WELFARE CESS (BOCW)

BOCW, if applicable, shall be borne by the Contractor. The Owner shall not bear any liability in respect
of the same.

PROVIDENT FUND

The CONTRACTOR shall strictly comply with the provisions of Employees Provident Fund Act and register
the establishment with the concerned Regional Provident Fund commissioner before commencing the
work. The CONTRACTOR shall deposit “Employees” and “Employers” contributions in the designated
account with the designated Authority every month. The CONTRACTOR shall furnish along with each
running bill, the challan/receipt for the payment of provident fund made to the RPFC for the preceding
month(s).

b. In case the Provident Fund Authority's receipted challan referred to above is not furnished, the OWNER

shall deduct 5% (five percent) of the payable amount from the CONTRACTOR'S running bill and retain the
same as a security for the payment of the Provident Fund. Such retained amounts shall be refunded to
the CONTRACTOR only on production of challan / receipt of the Provident Fund Authority for the period
covered by the related deduction. The Contractor shall also be responsible for the Provident Fund and
ESIC Coverage of its sub-contractor’s workmen.
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6.1
6.1.1

MOBILISATION ADVANCE & ON ACCOUNT PAYMENTS

MOBILISATION ADVANCE

Interest bearing recoverable Mobilisation Advance, if insisted by Contractor, shall be paid to the
Contractor up to 15% of the total order value i.e. 10% in 1st installment & 5% in 2" installment. The
rate of interest of such advance shall be 9.15% and same shall be valid during the tenure of the
contract. The mobilisation advance shall be paid to the Contractor after the following conditions have
been fulfilled:

6.1.1.1 The Formal Contract has been signed between the Owner and the Contractor. Contractor has

submitted the Contract Performance Bank Guarantee as per Contractual Terms.

6.1.1.2 Contractor has submitted the Advance Bank Guarantee(s) for an amount equivalent to 110% of the

6.1.7

advance amount valid up to the Contractual completion period plus one-month, from any bank as per
the list provided by the Owner and in a format acceptable to the Owner. The amount of Advance Bank
Guarantee submitted will be reduced to the extent of advance recovered from the bills submitted by
the Contractor. For this purpose, the Contractor may submit multiple Bank Guarantees totalling to the
Advance amount in one go to facilitate the release of Bank Guarantee to the extent of advance
recovered provided that each Bank guarantee is submitted in multiples of 25% of the total Bank
Guarantee provided. Advance payment shall be recovered pro rata from the payment to be released
as per the contractual payment terms.

Second installment shall be paid only after submission of utilization certificate by the Contractor for the
first installment paid for execution of this Contract and satisfactory site mobilisation by the Contractor,
duly certified by the Engineer-In-Charge. If it is found that the said advance has been utilized by the
Contractor in whole or part for any other purpose; the Owner may at its discretion forthwith recall the
entire advance and without prejudice to any other right or remedy available to the Owner, recover the
same by recourse to the Bank Guarantee(s).

The Contractor shall at the request of the Owner suitably extend the validity of the Bank Guarantee(s)
for such period as may be required.

DELETED

A schedule of mobilisation shall be drawn after due discussion with Contractor. In the event of undue
delay in mobilisation, the Engineer In-Charge may initiate necessary action for recovery through
encashment of Bank Guarantee.

Recovery of mobilisation advance paid shall start when 15% of the work is executed or from 1%
Running Account (RA) Bill whichever is later.

Depending upon the percentage of Mobilisation Advance opted by the vendor, the recovery shall be
made in such a manner that the total Mobilisation Advance is recovered when 80% of the Total Order
Value gets paid. The percentage of recovery from RA Bills for Mobilisation Advance shall be decided
as per given formula:

% Recovery = (% Advance/80) X100
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6.2

ON ACCOUNT PAYMENTS

FOR LSTK PACKAGES (Foreign and Indigenous):

i)

iii)

iv)

a)

b)

d)

a)

b)

d)

For Foreign Vendor (Supply):

75% payment on pro-rata basis against presentation of shipping documents along with
Inspection Release Order certifying the clearance of goods for shipment.

5% against submission of final technical documents / drawings in the required number of
copies (on DDP Basis — INCOTERMS 2010) as per vendor data requirement specified in MR.
10% shall be paid after completion of successful Erection of the Above Package Unit at Site,
duly certified by the Engineer-In-Charge.

Balance 10% shall be paid within 30 days of Final Handing over of the above entire Alumina
Storage & wagon loading at Refinery (Damanjodi) and Alumina storage & handling at Port
(Vizag) Unit to the Owner at Site and on fulfilment of all Contractual obligations.

For Indigenous Vendor (Supply):

100% payment along with GST shall be payable as per following break up:-

75% payment on pro-rata basis on supply order value shall be made against dispatch
documents (along with Inspection Release Order certifying the clearance of goods for
shipment) received through bank, along with 100% GST.

5% against submission of final technical documents / drawings in the required number of
copies, as per vendor data requirement specified in MR.

10% shall be paid after completion of successful Erection of the Above Package Unit at Site,
duly certified by the Engineer-In-Charge.

Balance 10% shall be paid within 30 days of Final Handing over of the above entire Alumina
Storage & wagon loading at Refinery (Damanjodi) and Alumina storage & handling at Port
(Vizag) Unit to the Owner at Site and on fulfilment of all Contractual obligations.

Inland Transportation

100% payment for inland transportation shall be made after the Alumina Storage & wagon
loading at Refinery (Damanjodi) and Alumina storage & handling at Port (Vizag) has been
received at site, against invoices duly certified by Engineer-In-Charge. The applicable GST
shall be paid by Owner under reverse charge.

Indigenous Services (Port clearance, Port handling etc.)

100% pro-rata payment along with applicable GST will be made for services related to port
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clearance, port handling etc. within 30 days from presentation of documents as per approved
billing schedule.

V) Site Work (Erection & Commissioning, PG Tests)

a) 90% pro-rata along with applicable GST against monthly progressive bills duly certified by
Site In-Charge.

b) 10% along with applicable GST after final handing over of the Alumina Storage & wagon

loading at Refinery (Damanjodi) and Alumina storage & handling at Port (Vizag) Unit to
Owner at site, and on fulfilment of all Contractual obligations.

Vi) Supervision of Erection, Testing & Commissioning:

a) Supervision by foreign service provider:

100% in 04 (Four) stages against defined milestone and submission of invoice, duly
certified by Owner.

b) Supervision by Indian service provider:

100% along with applicable GST in 04 (Four) stages against defined milestone and
submission of invoice duly certified by Owner.

Notes:

1. Payments for all imported supplies shall be through irrevocable letter of credit /
documents through bank. Following documents are to be submitted by the bidder along
with their invoice:

l. Packing list
. LR/Bill of lading/Airway bhill
. Warranty/guarantee certificate
IV.  Test Certificate
V.  Freight Certificate
VI.  Consignment Note (in case of Courier) &
VII.  Inspection Release Order
VIIl.  Any other document as per the Purchase Order.

2. The Contract Performance Bank Guarantee (CPBG) for 10% of order value shall have to be
furnished by the Contractor before the Letter of Credit is opened. Further stipulations
regarding the CPBG are mentioned in SI. No. 4 below.

3. Goods & Services Tax (GST) as applicable shall be payable extra. The vendor will have to
raise invoice for the applicable GST amount as per approved format for claiming the GST
paid.

4. Contract Performance Bank Guarantee (CPBG): The Contractor shall furnish a Contract
Performance Bank Guarantee, for 10% of the total order value plus applicable GST ie. If




Plant Client Contract Code Document ID Contract No.
1.0 MTPA ALUMINA
REFINERY STREAM-5 NALCO NAL 6695-PPM-0006 66-6695
DAMANJODI, ODISHA
SPECIAL CONDITIONS (PART B) OF L STK et (AINALCO
thyssenkrupp CONTRACT e gram g ffis
o . & e TEE— National Aluminium Company Ltd.
Industrial Solutions (India){alumina Storage & wagon loading at Refinery (Damanjodi) and : i
Alumina storage & handling at Port (Vizag) Rev | 01| Page | 13| of |27

7.

7.1.1

the total order value is USD/INR 100 and the applicable GST is 18%, then the CPBG
amount shall be 10% on order value i.e.USD/INR10 plus 18% GST ie. USD/INR 1.80, total
amounting to USD/INR 11.80, as per NALCO'’s format, executed by any of the banks listed
in the Appendix enclosed with the Special Conditions of Contract. The Vendor shall submit
the CPBG within 21 days of issue of LOA / FOA / BOA by NALCO. This CPBG shall be valid
for a period of three months beyond the expiry of the Contractual Guarantee Period
including acceptance of Performance Guarantee Tests for the above Alumina Storage &
wagon loading at Refinery (Damanjodi) and Alumina storage & handling at Port (Vizag)
Unit. Each page of the Bank Guarantee must be stamped & signed by the authorized
signatory(ies) of the Bank. Corrections, if any, must also be initialled by the authorized
signatory(ies) of the Bank. The Bank is required to send the original Bank Guarantee(s) in
confirmation directly to the beneficiary. For reasons of non-fulfilment of any contractual
obligation, if CPBG is invoked, the same shall be inclusive of applicable GST, at the time of
settlement.

5. Final Handing QOver shall mean commissioning including acceptance of performance
guarantee tests. However, in case Performance Guarantee Tests could not be conducted
within 6 months from commissioning, for reasons not attributable to Contractor, last 10%
will be released against a bank guarantee of equal amount along with applicable GST valid
for one year initially and extendable thereafter.

6. For Indian Vendors: All reimbursement / payment of GST shall be subject to availability of
taxes paying document / invoice against which the Owner shall be eligible to take ITC
(Input tax credit) in terms of GST provision. E-way Bill shall be the responsibility of the
Contractor.

7. The above payment terms are the broader payment terms . The actual payments shall be
made as per the billing break-up, to be approved by Complex Head. Contractor shall
submit Billing Break-up to Consultant / Owner, for approval, within two months from the
date of NALCO’s LOA.

MARINE COVER AND ERECTION ALL RISK COVER INSURANCE

OWNER shall take MCE policy on ware-house to ware-house basis including erection
at site to cover the following:

a) Risks in transit by ship /air between contractor’s port of shipment / air port and Indian
port of entry.

b) Risks in transit by rail/ road during inland transportation upto project site.

c) Risks during storage and erection at the Project Site till, the plant is fully
commissioned under an open general policy.

Any loss or damage to the materials or any of them during ocean / air transportation, port / custom
clearance, during inland and port handling, inland transportation, storage, erection, final test and
commissioning, shall be to the account of CONTRACTOR, and the CONTRACTOR shall be exclusively
responsible within the scope of supplies in respect of materials and within the scope of services in
respect of works to make good any damage or loss to the materials and works by way of repairs
and/or replacement, as the case may be, pending insurance claim, and no delay shall be made by
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7.1.5

8.

the CONTRACTOR in repair/replacement pending such claim. OWNER shall raise the insurance claim
in case of damage to the materials and/or works, and all supporting documents for such claims shall
be handed over by the CONTRACTOR to the OWNER immediately. CONTRACTOR shall provide all
assistance for such a claim.

The CONTRACTOR shall bear the entire cost of arranging all documents/ information, facilitating
inspection/ discussions by the officials/surveyors deputed by the Insurer. The CONTRACTOR shall
make all efforts to get settlement of claim at the earliest, and no time extension for completion of
work will be given for delay on this account.

Contractor shall intimate M/s. NALCO the despatch details of each shipment within maximum seven
days from the date of despatch enabling NALCO to cover the required insurance. Contractor shall be
fully responsible in the event of any delay in furnishing the required despatch details to NALCO.

CONTRACTOR shall be solely liable to adhere to the requirements of the insurer for settlement of
claims without prejudice to the rights of OWNER/ Insured. During claim, following steps which are
not exhaustive are required to be taken care by CONTRACTOR:

¢ Timely information of occurrence of risk event i.e. Within 24 hours, for conducting survey.
¢ Protecting the rights of Insured while issuing acknowledgements.

¢ Lodging of monetary claims in time and furnishing of requisite documents to surveyors/Insurer.
e Taking necessary precautions so that the loss/damage is not aggravated further.

e Damaged goods to be protected fully.

e Clear the site by dismantling & removing the damaged material to designated location after
verification & survey by Insurer.

Any money received by the OWNER under any policy or policies of insurance shall be held by the
OWNER for proportionate payment to the CONTRACTOR in respect of any appropriate repairs
undertaken and/or replacement(s) made by the CONTRACTOR. Should the CONTRACTOR fail to
undertake in whole or in part such repairs and/or replacement(s) and other works necessary
consequent upon the occurrence of any contingency covered by such insurance, OWNER shall be
entitled to get the work done in whole or in part for such repair/replacement through any other agency
(ies), without prejudice to any other rights or remedies available to the OWNER, at the sole risk & cost
of the CONTRACTOR.

Separate insurance policy to the extent of deductibles on accourt of excess may be arranged by
Contractor at his own cost.

CONTRACTOR shall at his own cost and expense cover all insurance required under the prevailing
statutes for his personnel and his sub-contractors. This shall include but not be limited to individual
personal accident insurance / coverage under Workmen Compensation Act etc.

CONTRACTOR shall at his own cost and expense also obtain suitable insurance policies to cover
all third party liabilities, vehicles, and all his tools, tackles, construction equipment etc.

CONTRACTOR shall also comply with all other indemnity and insurance as stipulated in the General
Conditions of Contract.

CONTRACTOR shall at his own cost and expense cover all insurance required for all items,
equipment / spares kept under their custody.

ROUNDING OFF
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9.1

9.11

9.12

914

9.1.5

9.16

All payments to and recoveries from the bill of CONTRACTOR shall be rounded off to the nearest
Rupee. Wherever the amount to be paid/ recovered consists of a fraction of a Rupee (Paise), the
amount shall be rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more
and if the fraction of a Rupee is less then 50 (fifty) paise, the same shall be ignored.

CONSTRUCTION WATER & POWER SUPPLY AND LICENSE FEE ON LAND

CONSTRUCTION POWER SUPPLY

Subject to availability, Owner will supply power at 400/440 V at only one point at the nearest
substation, from where the contractor will make his own arrangement for temporary distribution. The
point of supply will not be more than 500 Metres away from the Contractor’s premises. All the works
will be done as per IEA regulations and passed by the Engineer-in-Charge. The temporary line will be
removed forthwith after the completion of work or if there is any hindrance caused to the other works
due to the alignment of these lines, the contractor will re-route or remove the temporary lines at his
own cost. The Contractor at his cost will also provide suitable electric metres, fuses, switches, etc. for
purposes of payment to the Owner which should be in the custody and control of the Owner. The cost
of power supply shall be payable to the owner every month @ Rs.4.30P per kWh for power, which will
be deducted from the running bills. The owner shall not, however, guarantee the supply of electricity
and no compensation for any failure or short supply of electricity will be entertained and this does not
relieve the contractor of his responsibility for timely completion of this works as stipulated in the
contract.

It shall be the responsibility of the contractor to provide and maintain the complete installation of the
load side of the supply with due regard to safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory requirements and safety
provisions i.e. as per and the Central/ State Electricity Acts and Rules etc. The Contractor will ensure
that his equipment and Electrical wiring etc. are installed modified, maintained by a licensed Electrician
/ Supervisor. A rest certificate is to be produced to the Engineer-in-Charge for his approval, before
power is made available.

At all times, IEA regulations shall be followed failing which the Owner has a right to disconnect the
power supply without any reference to the contractor. No claim shall be entertained for such
disconnection by the Engineer-in-Charge. Power supply will be reconnected only after production of
fresh certificate from authorised electrical supervisors.

The Owner is not liable for any loss or damage to the Contractor’s equipment as a result of variation in
voltage or frequency or interruption in power supply or other loss to the Contractor arising there from.

The Contractor shall ensure that the Electrical equipment installed by him are such that average power
factor does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he
will reimburse to the Owner at the penal rate determined by the Owner for all units consumed during
the month.

The Power supply required for Contractor’s colony near the plant site will be determined by the Owner
and shall as per state Electricity Board’s Rules and other Statutory provisions applicable for such
installations from time to time. In case of power supply to Contractor’s colony, the power will be made
available at a single point on chargable basis (as per Clause No 9.1.1) and the Contractor shall make
his own arrangement at his own cost for distribution to the occupants of the colony as per Electricity
Rules & Acts. The site area and colony shall be sufficiently illuminated to avoid accidents.
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9.1.7

9.1.8

The Contractor will have to provide and install his own light and power meters, which will be governed
as per Central/ State Government Electricity Rules. The meters shall be sealed by the Owner.

In case of damage to any of the Owner’s equipment on account of fault, intentional or unintentional on
the part of the Contractor the Owner reserves the right to recover the cost of such damage from the
contractor’s bill. Cost of HRC Fuses replaced at the Owner’s terminals due to any fault in the
Contractor’s installation shall be to contractor’s account at the rates decided by the Engineer-in-
Charge.

Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and up to
100 HP a suitable starting devices approved by the Engineer-in-Charge shall be provided by the
Contractor For Motors above 100 HP slipping induction motors will suitable starting devices as
approved by the Engineer-in-Charge shall be provided by the Contractor.

9.1.10 The Contractor shall ensure at his cost that all electric lines and equipment and all installations are

9.1.11

9.2

9.2.1.

9.2.2.

9.2.3.

approved by the State Electricity Inspector before power can be supplied by the Owner.

The total requirement of power shall be indicated by the Bidder in his Bid.

CONSTRUCTION WATER SUPPLY

Unless other wise provided in the Contract, the Contractor shall be responsible for the arrangements to
obtain supply of water necessary for the works, his labour colony, his workshops, his offices etc. All
pumping installations, pipe network, storage and distribution system will have to be carried out by the
Contractor at his own cost.

The Owner may agree to supply water to the Contractor for use in the Owner’s works on specified
terms and conditions as shall be determined by the Owner, which shall be binding on the Contractors.
The tenderer is however required to exercise his option to receive such water supply from Owner’s
main at the time of submission of his tender.

When the water is supplied by the Owner, the Owner’s main will be within 500 metres form the site of
work. The Contractor shall provide at his own cost, all necessary ferrules, pipes, fitting, couplings and
tanks and temporary works required and he shall maintain all such works in satisfactory condition. The
Contractor shall remove all such works and shall re-instate and make good any work disturbed, to the
satisfaction of the Engineer-in-Charge.

9.2.4. Bore well water will be made available at labour colony at one point within a lead of 500 m from side of

allocated land. All pipe network, storage, pumping installations, and distribution system will have to be
carried out by the Contractor at his own cost. The Contractor shall provide at his own cost, all
necessary ferrules, pipes, fitting, couplings, tanks, water purifiers and temporary works required and
he shall maintain all such works in satisfactory condition. The Contractor shall remove all such works
and shall re-instate and make good any work disturbed, to the satisfaction of the Engineer-in-Charge.

9.2.5. In the event of the Contractor’s drawing water from the Owner’s main/source, he shall not claim any

9.2.6.

compensation for interruption or failure of Owner’s water supply caused due to any reasons beyond
the control of the owner.

The water so supplied by the Owner shall be free of cost for the Constructional work only.
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9.3

9.3.1

LAND USE FOR CONSTRUCTION SITE OFFICES AND RESIDENTIAL ACCOMMODATION

Land for Contractor’s Field Office, Godown and Workshop :

9.3.1.1 The Owner may at his discretion and convenience and for the duration ofthe execution of the work

provide the land for construction of Contractor’s field office, godown, workshops and assembly yard
required for the execution of the contract nearer to the site. The Contractor shall at his cost construct
all these temporary buildings structures and provide suitable water supply and sanitary arrangement
as approved by the Engineer-in-Charge and other inspectorates.

9.3.1.2 On completion of the works undertaken by the Contractor, he shall remove all temporary works

9.3.2

10.

10.1

11.

erected by him and have the site cleared as directed by Engineer-in-Charge. If the Contractor fails to
comply with these requirements, the Engineer-in-Charge has the right to remove any structure, such
surplus, rubbish materials and depose off the same as he deems fit and get the site cleared and the
contractor shall forthwith pay the amount of all expenses so incurred and shall have no claim in
respect of any such surplus materials disposed as aforesaid. The Owner reserves theright to ask the
Contractor at any time during the pendancy of the contract, to vacate the land by giving 7 (seven) days
notice on security reasons or on national interest or otherwise. A token rent of Rs. 100/- (Rupees One
hundred only) per hectare or part thereof per annum or part thereof shall be charged for the land so
made available. Land provided shall be solely on licence basis which is terminable by at any time
without notice or without assigning any reasons. In the event of any such termination or the
termination of the contract/completion thereof, the contractor shall forthwith vacate the premises.

Land for Residential Accommodation:

Land for residential accommodation for labour may be made available at the discretion of the
Engineer-in-Charge and rent for the same will be as decided by the Engineer-in-Charge according to
location and the area occupied by the Contractor.

CONTRACTOR’S COMPUTERISED BILLING SYSTEM

Without prejudice to stipulation in General Conditions of Contract, CONTRACTOR hould follow
following billing system:

The bills will be prepared by the CONTRACTOR on their PCs as per the standard formats and
codification scheme proposed by OWNER / CONSULTANT. The CONTRACTOR will arrange for
necessary software (if the Consultant / Owner does not provide any specific software) for data entry to
capture the relevant billing data for subsequent processing.

The CONTRACTOR will submit these data to OWNER/CONSULTANT in an electronic media along with
the hard copy of the bill, necessary enclosures and documents. The CONTRACTOR will also ensure
the correctness and consistency of data so entered with the hard copy of the bill submitted for
payment.

OWNER / CONSULTANT will utilise these data for processing and verification of hill of the
CONTRACTOR.

PENALTIES FOR NON-OBSERVATION OF SAFETY NORMS

In addition to the penalties, if any, specified in the HSE enclosed with the Bidding Document,
the following penalties shall also be applicable with a view to improve the safety aspects of execution
of the job based on the job requirements:
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12.

(i) Penalties

a) Violation of applicable Safety, Health and Environment related norm a penalty of
Rs.5000/ per occasion.

b) Violation as above resulting in -
Any reportable physical injury, as per Indian Factory Act 1948, a penalty of 0.5% of
the contract value (maximum of Rs.2,00,000) per injury in addition to Rs.5000/per

occasion as in item (a).

Fatal accident, a penalty of 1% of the contract value (maximum of Rs.10,00,000/-) per
injury in addition to Rs.5000/per occasion as in item (a).

(i) The contractor should be advised to take appropriate insurance policy for the effective
implementation of the above penalty provision

(i) In case of accidents depending on the seriousness of injury etc. in addition to the
hospitalization/ Treatment charges and Group insurance amount, compensation shall be paid by
the Contractor to the affected person/ his family members in presence of Engineer-in-charge as
per Workmen Compensation Act.

In case of any conflict between the penalties mentioned in the HSE section enclosed with the Bidding
Document, and this clause, the more stringent clause shall be followed.

Levy of Penalty shall be with GST at applicable rate.

PRICE REDUCTION SCHEDULE (PRS):

Time is the essence of the contract.

Price Reduction Schedule (PRS) for delay in completion:

Price Reduction Schedule for delayed completion shall be %% (half percent) of the total order value,
per week of delay or part thereof, subject to maximum 5% (Five percent) of the total order value. For
the purpose of Price Reduction Schedule (PRS) for delay in completion, the date of successful
commissioning shall be reckoned as the date of completion.

PRS for non-fulfilment of PG Parameters:

PRS for non-fulfilment of Performance Guarantee Parameters within tolerance limits, shall be
levied as indicated against each item. All the price reduction for different items of PG
parameters, shall be applicable independently, subject to a maximum ceiling of 10% (Ten
Percent) of the total order value.

Limitation of Liability:

The total maximum liability for both delayed completion of the execution with respect to
contractual schedule or any extension thereof and non-fulfillment of performance guarantee
parameters within the tolerance limits, shall be limited to 10% of the total order value. However, if
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13.

14.

15.

15.1

any one or more or all performance guarantee parameter exceeds the maximum tolerance limit,
penalty up to 100% of the total order value, shall be considered. The total maximum liability shall
be exclusive of patent infringement & indemnity.

Note:- The PRS, liabilities or any penalty will be recovered along with applicable GST.

SHIPPING WEIGHT FOR PACKAGES:

Actual weight / volume shall not exceed the estimated weight/ volume quoted by the Bidder in the
offer. In case actual weight/ volume exceeds the quoted figures, the additional cost of shipping on this
account shall be borne by the Bidder. Freight quoted by Bidder shall be firm without any escalation.

GUARANTEE-WARRANTY PERIOD ( DEFECT LIABILITY PERIOD ) FOR THE ABOVE PACKAGE UNIT:

The Contractor shall guarantee that all equipment shall be new and in accordance with the Contract
stipulations and be free from defects in material and workmanship for a period of 12 (twelve) calendar
months commencing immediately upon the successful completion of commissioning or 24 (twenty
four) months from the date of completion of erection, whichever is earlier.

CONTRACTOR TO COVER INSURANCE:

Contractor shall at his own expense carry and maintain insurance with reputed insurance companies
to the satisfaction of the Owner as follows:

Employees State Insurance Act:

The contractor agrees to and does hereby accept full and exclusive liability for compliance with all
obligations imposed by the Employees State Insurance Act., 1948, and the contractor further agrees
to defend, indemnify and hold Owner harmless form any liability of penalty which may be imposed by
the Central, State or Local authority by the reason of any asserted violation by contractor or Sub-
contractor of the Employee’s State Insurance Act, 1948 and also from all claims, suits or proceeding
that may be brought against the Owner arising under, growing out of or by reasons of the work
provided for by this contract whether brought by employees of the contractor, by third parties or by
Central or State Government authority or any political sub-division thereof.

The contractor agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms
and all forms which may be required in respect of the contractor’s or sub-contractor’s employees,
whose aggregate remuneration is Rs. 560.00 per month or less and who are employed in the work
provided for or those covered by ESI from time to time under the Agreement. The contractor shall
deduct and secure the agreement of the subcontractor to deduct the employee’s contribution as per
the first schedule of the Employee’s State Insurance Act from wages and affix the employee’s
contribution cards at wages payments intervals. The contractor shall remit and secure the agreement
of the sub-contractor to remit to the State Bank of India, Employees State Insurance Corporation
Account, the employee’s contribution as required by the Act. The contractor agrees to maintain all
cards and records as required under the Act in respect of employees and payments and the contractor
shall secure the agreement of the sub-contractor to maintain such records. Any expenses incurred for
the contributions, making contributions or maintaining records shall be to the contractor’s or sub-
contractor’s account.
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15.2

15.3

15.4

16.

The Owner shall retain such sum as may be necessary from the total contract value until the contractor
shall furnish satisfactory proof that all contribution as required by the Employees State Insurance Act,
1984, have been paid. This will be pending on the contractor when the Employees State Insurance Act
is extended to the place of work.

Workmen Compensation and Employees Liability Insurance:

Insurance shall be affected for all the contractor’s employees engaged in the performance of this
contract. If any of the work is subject, the contractor shall require the sub-contractor to provide
workmen’s compensation and employer’s liability insurance for the latter’s employees if such
employees are not covered under the contractor insurance.

Any other insurance required under Law or Regulations or by Owner:

Contractor shall also carry and maintain any and all other insurance, which he may be required under
any law or regulation from time to time. He shall also carry and maintain any other insurance, which
may be required by the Owner.

Accident or Injury to workmen:

The owner shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workman or other person in the
Employment of the contractor or any sub-contractor save and except and accident or injury resulting
from any act or default of the Owner, his agents or servants and the contractor shall indemnify and
keep indemnified the Owner against all such damages and compensation (save and except as
aforesaid) and against all claims, demands, proceeding, costs, charges and expenses, whatsoever in
respect or in relation thereto.

LABOUR LAWS:

Contractor shall comply with any and all laws, ordinances, regulations and decision of courts (which
shall be deemed to be a part of this Agreement) concerning the health, sanitary arrangements, wages,
welfare, safety and employment of any and all of his workers upon the Project or any portion thereof
and shall exclusively bear the consequences of failure to comply therewith Contractor shall Indemnify
and hold Engineer and Owner harmless from any claims, fines or penalties which may be made
against Engineer or Owner as result of Contractor’s failure to fulfil these obligations. Without limiting
the generality of the foregoing, Contractor shall fully comply with. The contractor shall obtain clearance
from the Labour Department regarding the compliance of the labour laws on 6 monthly basis and
submit to the owner for record.

(i) No labour below the age of 18 (eighteen) years shall be employed on the work.
(i) The contractor shall not pay less than what is provided under law to labourers engaged by him
on the work.

(iii) The contractor shall at his expense comply with all labour laws and keep the Owner
indemnified in respect thereof.

(iv) The contractor shall pay equal wages for men and women in accordance with applicable
labour laws.
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17.

(v)

(vi)

(vii)

(viii)

(ix)

(x)

If the contractor is covered under the contractor labour (Regulation and Abolition) Act, he shall
obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of
necessary prescribed fee and the deposit, if any, before starting the work under the contract.

The Contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required rate of progress and of quality to ensure workmanship of
the degree specified in the Contract and to satisfaction of the Engineer-in-Charge. The
contractor shall not employ in connection with the works any person who has not completed
his 18 (eighteen) years of age.

The Contractor shall furnish to the Engineer-in-Charge the distribution return of the number
and description, by trades of the work people employed on the works. The Contractor shall
also submit on the 4% and 19th of every month to the Engineer-in-Charge a true statement
showing in respect of the second half of the preceding month and the first half of the current
month (1) the accidents that occurred during the said fortnight showing the circumstance-
under which they happened and the extent of damage and injury caused by them and (2) the
number of female workers who have been allowed Maternity benefit as provided in the
Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to them.

The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum
Wages Act 1938, Employees Liability Act 1928. Workmen’s Compensation Act, 1923,
Industrial Dispute Act 1947, the Maternity Benefit Act 1961, Employees Provident Fund Act,
1952 and Contract Labour regulation and abolition Act 1937, Employment of Children Act
1938 or any modifications thereof or any other law relating thereto and rules made thereunder
from time to time.

The Engineer-in-Charge shall on a report having been made by an Inspecting Officer as
defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from
the moneys due to the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or Workers by reason of nonfulfillment of the Conditions of
the Contractor for the benefit of workers, non-payment of wages or of deductions made from
his or their wages which are not justified by the terms of the Contract or nonobservance of the
said regulations.

The Contractor shall indemnify the Owner against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain
indemnity from his subcontractors. In the event of the contractor committing a default or
breach of any of the provisions of the aforesaid Acts as amended from time to time, of
furnishing any information or submitting or filling any Form/Register/Slip under the provisions
of these Acts which is materially incorrect then on the report of the inspecting Officers the
Contractor shall without prejudice to any other liability pay to the owner a sum not exceeding
Rs. 50.00 as liquidated damages for every default, breach of furnishing, making submitting,
filling materially incorrect statement as may be fixed by the Engineer-in-Charge and in the
event of the contractor's default continuing in this respect the liquidated damages may be
enhanced to Rs. 50.00 per day of default subject to a maximum of one percent of the
estimated cost of the works put to tender. The Engineer-in-Charge shall deduct such amount
from bills or security deposit of the Contractor and credit the same to the welfare fund
constituted under these acts. The decision of the Engineer-in-Charge in this respect shall be
final and binding on the Contractor.

ARBITRATION:




Plant Client Contract Code Document ID Contract No.
1.0 MTPA ALUMINA
REFINERY STREAM-5 NALCO NAL 6695-PPM-0006 66-6695
DAMANJODI, ODISHA
SPECIAL CONDITIONS (PART B) OF L STK et (AINALCO
thyssenkrupp CONTRACT e gram g ffis
o . & e TEE— National Aluminium Company Ltd.
Industrial Solutions (India){alumina Storage & wagon loading at Refinery (Damanjodi) and : i
Alumina storage & handling at Port (Vizag) Rev | 01| Page |22 | of |27

17.1

SETTLEMENT OF DISPUTES & ARBITRATION

17.1.1 In the event of any question, dispute and/or difference whatsoever arising under this assignment in

17.1.2

17.1.3

connection therewith including any question relating to existence, meaning and interpretation of this
assignment or any alleged breach thereof, the same will be settled as far as possible by mutual
discussions of the parties.

Notwithstanding any such claim under arbitration, the CONTRACTOR shall continue to perform the
services unless it is the subject matter of the dispute of referred to arbitration.

All disputes or differences whatsoever which shall at any time arise between the parties hereto
touching or concerning this contract or the execution or maintenance thereof of the contract or the
rights touching or concerning the works or the execution or maintenance thereof of this contract or the
construction meaning operation or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after completion of the contract or whether before or
after determination, before closure or breach of the contract (other than those in respect of which the
decision of any person is by the contract expressed to be final and binding) shall after written notice by
either party to the contract to the other of them and to the Appointing Authority hereinafter mentioned
be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority i.e.
Chairman cum Managing Director, NALCO, will send within thirty days of receipt of the notice, to the
seller a panel of three names of persons.

The seller shall on receipt of the names as referred select any one of the person names to be
appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty
days of receipt of the names. The appointing Authority shall there upon without any delay appoint the
said person as the sole Arbitrator. If the seller fails to communicate such selection as provided above
within the period specified, the Appointing Authority shall make the selection and appoint the selected
person as the sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacate his
office due to any reason whatsoever sole Arbitrators shall be appointed as aforesaid. The work under
the contract shall, however continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notices to both
the parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a
reasoned and speaking award/ awards.

The seat of arbitration shall be at Bhubaneswar. However, if the situation so warrants venue of
arbitration may be at as and where required basis, and may be held at the place where the site of
work is situated.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published
be paid half and half by each of the parties. The costs of the reference and of the award including the
fees, if any of the Arbitrator shall be in the discretion of the Arbitrator who may direct to and by whom
and in what manner, such costs or any part thereof shall be paid may fix or settle the amount of costs
to be so paid.
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18.

19.

i)
i)
iii)
iv)
V)
Vi)
vii)

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 as amended by the
Arbitration and Conciliation (Amendment) Act, 2015 or any statutory modification or re-enactment
thereof and the rules made there under, and for the time being in force shall apply to the arbitration
proceeding under this clause.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply, the
provisions DPE office memorandum No.4(1)/2013-DPE(PMA)/FTS-1835 dated 11" April, 2017 or its
amendments for arbitration shall be applicable.

JURISDICTION / GOVERNING LAWS:

(a) Jurisdiction:

For all disputes arising of this contract, the jurisdiction shall be lie under the jurisdiction of direct
courts in the respective areas in the State of ODISHA (India) only.
(b) Governing Laws:

The contract shall be governed by and construed according to the laws in force in INDIA.
ORDER OF PRECEDENCE:

The several Contract documents forming the Contract are to read together as a whole and are to be
taken as mutually explanatory.

Notwithstanding the sub-division of the Contract into these separate documents and/or volumes
and/or heads, every part of each separate section/volume/head shall be deemed to be supplementary
of every other part and shall be read with and into the Contract so far as it may be practicable to do so.

If conflicts between the documents comprising the Contract arise, the following shall prevail in the
order stipulated below:

Contract Agreement

Detailed Letter of Acceptance

Statement of Agreed Variations (Addenda / Corrigenda)
Job specifications / Scope of Work

Technical Specifications

Applicable Codes & Standards

Quality Assurance Procedures

viii) Special Conditions of LSTK Contract

iX)
X)
Xi)

Price Schedule Formats (SP Forms)
Instructions to Bidders
General Conditions of Contract & General Terms & Conditons of Contract

xii) Other documents

Wherever it is mentioned in the specifications that the Contractor shall perform certain work or provide
certain facilities it is understood that the Contractor shall do so at his own cost.

Should there be any doubt or ambiguity in the interpretation of the Contract documents or
contradiction therein or should there be any discernable error or omission in any Contract document,
the CONTRACTOR shall, prior to commencing the relative work or supply, as the case may be, apply in
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20.

21.

22.

221

22.2

22.3

writing to the Engineer-in-Charge for his decision for resolution of the doubt, ambiguity or
contradiction or correction of the error or making good the omission, as the case may be. Should the
CONTRACTOR fail to apply to the Engineer-in-Charge for his decision as aforesaid prior to
commencing the relative work or supply, the CONTRACTOR shall perform the said work or make the
said supply, as the case may be, at his own cost and risk.

DEDUCTION WITH APPLICABLE GST:

Any forfeiture / deduction / recovery / reduction from Contract Price under the Contract by invoking
Contract-cum-Performance Bank Guarantee or otherwise shall be done with applicable GST at the time
of such transaction.

REGISTRATION OF THE CONTRACTOR WITH STATUTORY AUTHORITIES:

Within 30 days of execution of the Contract Agreement, the CONTRACTOR shall, if required by the
applicable statutes, register itself and the Contract at its own cost with the Reserve Bank of India,
Income Tax, GST and other statutory authorities as required under the rules and regulations governing
in India. A copy of all documents related to all such registrations shall be submitted to the OWNER for
record.

Immediately after notification of the Letter of Acceptance / BOA, the CONTRACTOR shall, if required by
the applicable statutes, obtain permission for opening of office(s) in India, from the Reserve Bank of
India.

STATUTORY APPROVALS:

Unless otherwise specified, it shall be the CONTRACTOR's responsibility to obtain all
approvals from any authority (except for environment clearance) required under any statute,
rule or regulation of the Central or State Government concerned with the performance of the
Contract and/or the contractual Work. The application on behalf of the OWNER for submission
to relevant authorities alongwith copies of required certificates complete in all respects shall be
prepared and submitted by the CONTRACTOR well ahead of time so that the actual
construction/commissioning of the works is not delayed for want of the approval/inspection by
the concerned authorities. The CONTRACTOR shall arrange for the inspection of the works by
the authorities and will undertake necessary coordination and liaison required and shall not be
entitled to any extension of time for any delay in obtaining such approvals.

Any deficiency(ies) as pointed out by any such authority shall be rectified by the
CONTRACTOR within the scope of relative supply and/or Work at no extra cost to the
OWNER. The inspection and acceptance of the Works by such authorities shall, however, not
absolve the CONTRACTOR from any of its responsibilities under this Contract.

No extension of time shall be granted for meeting the requirement and/or obtaining approval of
statutory authorities.
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ANNEXURE-I

LIST OF APPROVED BANKS

1. LIST OF PSU BANKS

SI. No Name of the Bank
1 Allahabad Bank

Andhra Bank

Bank of Baroda

Bank of India

Bank of Maharashtra
Canara Bank

Central Bank of India
Corporation Bank

9 Dena Bank

10 |OBI Bank

11 Indian Bank

12 Oriental Bank of Commerce
13 Punjab & Sind Bank
14 Punjab National Bank
15 State Bank of India
16 Syndicate Bank

17 UCO Bank

18 Union Bank of India

O|IN|O|g BN IN

19 Vijaya Bank

2. LIST OF PRIVATE BANKS

Sl Name of the Bank

HDFC Bank Ltd.

ICICI Bank Ltd.

Axis Bank Ltd.

Kotak Mahindra Bank Ltd.

YES Bank

Indusind Bank Ltd.

The Federal Bank Ltd.

The Jammu & Kashmir Bank Ltd.
The South Indian Bank Ltd.

The Karur Vysya Bank Ltd.

= ] (&)] =
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11 The Karnataka Bank Ltd.
12 IDFC Bank
13 RBL Bank
14 The Lakshmi Vilas Bank Ltd.
15 Tamilnad Mercantile Bank Ltd.
16 City Union Bank Ltd.
3. LIST OF FOREIGN BANKS
SI.No. Name of the Bank BIC
1 Abu Dhabi Commercial Bank Limited ADCB AE AA
2 Australia & New Zealand Banking Group Limited ANZB AU 3M
3 Bank of America NA SOFA US 3N
4 Bank of Bahrain and Kuwait B.S.C. BBKU BH BM
5 Bank of Ceylon BCEY LK LX
6 Barclays Bank PLC BARC GB 22
7 BNP Paribas BNPA FR PP
8 Citibank N.A. CITIUS 33
9 Commonwealth Bank of Australia CTBAAU 2S
10 Credit Agricole Corporate & Investment Bank BSUI FR PP
11 Credit Suisse AG CRES CH ZZ
12 DBS Bank Ltd. DBSS SG SG
13 Deutsche Bank AG DEUT DE FF
14 Doha Bank DOHB QA QA
15 FirstRand Bank Ltd. FIRN ZA JJ
16 Industrial Bank of Korea IBKO KR SE
17 Industrial & Commercial Bank of China Limited ICBKCN BJ
18 JP Morgan Chase Bank CHAS US 33
19 KEB Hana Bank KOEX KR SE
20 Krung Thai Bank Public Company Ltd. KRTH TH BK
21 Mashregbank PSC BOMLAEAD
22 Mizuho Bank Ltd. MHCBJPJT
23 National Australia Bank Ltd. NATA AU 33
24 Sberbank SABR RU MM
25 Shinhan Bank SHBK KR SE
26 Societe Generale SOGE FR PP
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27 Sonali Bank Ltd. BSON BD DH
28 Standard Chartered Bank SCBL GB 2L
29 Sumitomo Mitsui Banking Corporation SMBC JP JT
30 The Bank of Nova Scotia NOSCCA IT
31 The Bank of Tokyo-Mitsubishi UFJ, Ltd. BOTKJPJT
32 The Hongkong and Shanghai Banking Corp.Ltd. HSBC HK HH
33 The Royal Bank of Scotland PLC RBOS GB 2L
34 United Overseas Bank Ltd. UOVB SG SG
35 Westpac Banking Corporation WPACAU 2F
36 Woori Bank HVBK KR SE

Note:

Further, any domestic Guarantee issued by PSU Bank (or) Private Bank (or) Foreign Bank
operating in India must be operational and invocable in Bhubaneswar only. For Guarantee to
be operational in Bhubaneswar, the issuing Bank must designate a specified Bank Branch in
Bhubaneswar, Accordingly, the following clause has to be inserted in the existing BG Format
for EMD/SDJContract/Advance Payment in the following style :

“We Bank further agree that this Guaranfee shall be invocable

at our place of business at (Bank name),

(Branch Name and address of the Branch), Bhubaneswar, Odisha 751xxx "

In the case of Foreign currency BGs, the BG issuing Bank must have correspondent
relationship with State Bank of India.




