



Tender Details


Tender No.	: 6695-CMG-G00-CA-0019
Tender Title	: Cooling Tower Package
Tender Description	: Cooling Tower Package
Department	: Materials
Tender Type	: Open
Category	: Others
Cost of Tender Document By hand/Download (in INR)	: 0
Cost of Tender Document By Post (in INR)	: 0
Sale of Tender Paper From	: 29-Apr-2020
Sale of Tender Paper To	: 29-Apr-2020
Last Date of Bid Submission	: 10-Sep-2020
Time Of Submission (in IST)	: 03:00:00 PM
Date of Opening	: 14-Sep-2020
Time of Opening (in IST)	: 03:30:00 PM
EMD Amount (in INR)	: 4600000
Contact Period	: 18 months
Site Location	: Damanjodi, Odisha

Tender Upload File :

SL.No.	Uploaded File Name	Uploaded On
1	NIT.pdf	14-Feb-2020
2	Additional Information.pdf	14-Feb-2020

Corrigendum Upload File :

SL.No.	Upload File Name	Uploaded On
1	PreBidMeetingDateExtension.pdf	04-Mar-2020
2	PreBidMeetingDateExtension2.pdf	12-Mar-2020
3	Corrigendum4.zip	21-Mar-2020
4	Addendum2.zip	04-Jun-2020
5	Corrigendum8.zip	01-Jul-2020
6	Corrigendum9.zip	10-Jul-2020

 Government eProcurement System	eProcurement System Government of India
	Published Corrigendum Details

Date : 31-Aug-2020 12:54 PM



Organisation Chain :	National Aluminium Company Limited,NALCO NALCO-Corporate Office-Bhubaneswar Materials,CO,Bhubhaneswar,NALCO
Tender ID :	2020_NALCO_544473_1
Tender Ref No :	6695-CMG-G00-CA-0019
Tender Title :	Cooling Tower Package
Corrigendum Type :	Date

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 11	Bid Due Date Extension	31-Aug-2020 12:54 PM	Corrigendum11BDDEExtension.pdf	21.79

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	14-Sep-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	10-Sep-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	17-Mar-2020 09:00 AM	Bid Submission End Date	10-Sep-2020 03:00 PM
Pre Bid Meeting Date	16-Mar-2020 11:00 AM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 10	Due Date Extension	17-Jul-2020 02:05 PM	Corrigendum10BDDEExtension.pdf	197.67

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	03-Sep-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	31-Aug-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	17-Mar-2020 09:00 AM	Bid Submission End Date	31-Aug-2020 03:00 PM
Pre Bid Meeting Date	16-Mar-2020 11:00 AM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 6	Bid Due Date Extension	02-Jun-2020 03:00 PM	Corrigendum6BDDEExtension.pdf	197.61

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	23-Jul-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	20-Jul-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	17-Mar-2020 09:00 AM	Bid Submission End Date	20-Jul-2020 03:00 PM
Pre Bid Meeting Date	16-Mar-2020 11:00 AM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 5	Due Date Extension	17-Apr-2020 03:42 PM	Corrigendum5BDDExtension.pdf	21.79

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	08-Jun-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	03-Jun-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	17-Mar-2020 09:00 AM	Bid Submission End Date	03-Jun-2020 03:00 PM
Pre Bid Meeting Date	16-Mar-2020 11:00 AM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 3	Date Extension	21-Mar-2020 07:10 PM	Corrigendum3.pdf	21.82

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	04-May-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	30-Apr-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	17-Mar-2020 09:00 AM	Bid Submission End Date	30-Apr-2020 03:00 PM
Pre Bid Meeting Date	16-Mar-2020 11:00 AM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 2	Pre Bid Meeting Date Extension	12-Mar-2020 05:45 PM	PreBidMeetingDateExtension2.pdf	19.77

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	01-Apr-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	26-Mar-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	17-Mar-2020 09:00 AM	Bid Submission End Date	26-Mar-2020 03:00 PM
Pre Bid Meeting Date	16-Mar-2020 11:00 AM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum 1	Corrigendum 1	04-Mar-2020 05:51 PM	PreBidMeetingDateExtension.pdf	19.79

Critical Dates

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	01-Apr-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	26-Mar-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	14-Mar-2020 09:00 AM	Bid Submission End Date	26-Mar-2020 03:00 PM
Pre Bid Meeting Date	13-Mar-2020 11:00 AM		

Details Before Corrigendum**Critical Dates**

Publish Date	13-Feb-2020 06:45 PM	Bid Opening Date	01-Apr-2020 03:30 PM
Document Download/Sale Start Date	14-Feb-2020 09:00 AM	Document Download/Sale End Date	26-Mar-2020 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	06-Mar-2020 09:00 AM	Bid Submission End Date	26-Mar-2020 03:00 PM
Pre Bid Meeting Date	05-Mar-2020 11:00 AM		