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1 GENERAL 
 
The battery limit of LSTK Contractor for instrumentation shall be as indicated in: 
a.  Overall Plot Plan (Dwg. No. 6695-LAY-G00-LD-0001).  
b.  Plot Plan for Bauxite storage and handling and secondary crushing 
 (Dwg. No. 6695-LAY-552-LD-0001). 
    
All instrumentation items in the area indicated in above mentioned documents shall be in 
the LSTK Contractor’s scope and shall be supplied along with necessary accessories, 
cabling etc. and installed by the LSTK Contractor.   
 

  In case of any difference of opinion between the LSTK Contractor and Other Contractor 
regarding scope, it shall be brought to the notice of Owner / Consultant . Decision on the 
same given by Owner / Consultant  shall be binding on all the concerned parties. 
 
2 BATTERY LIMIT DEFINITIONS 

 This is an elaboration of Battery Limit (B/L) conditions mentioned above. The scope 
shall include but not limited to the following: 

- All instrumentation and control within the battery limit of Bauxite storage and 
handling and secondary crushing unit of LSTK Contractor. 

- Supply of Control System (i.e. DCS System) for Bauxite storage and handling and 
secondary crushing unit shall NOT be by LSTK contractor. However if any package 
PLC is required for execution of the referred LSTK unit, the same shall be in the 
scope of LSTK Contractor. 

- All types of cables for Bauxite storage and handling and secondary crushing unit 
areas. 

- Supply and laying & termination of optical fibre cables / system cables in duct / trays 
/ trenches.  

- All types of Power Supplies and distribution of power to control system and 
instruments in Bauxite storage and handling and secondary crushing unit as per the 
philosophy mentioned in the enquiry documents. Power supply and feed to Power 
distribution cabinet of Control System and field instruments for Bauxite storage and 
handling and secondary crushing unit shall be provided by LSTK Contractor.  

- Main cable trays / trenches for instrumentation of complete Bauxite storage and 
handling and secondary crushing unit within the battery limit. 

- Cable tray routes in Bauxite storage and handling and secondary crushing unit area 
shall be designed and implemented by LSTK Contractor taking into account the 
requirement for cable space required for future.  

- LSTK Contractor shall make the necessary provisions for space, infrastructure and 
UPS/non -UPS power inside the Rack Room for installation and operation of Control 
System and Operator Consoles.  

- Package PLC control system for Bauxite storage and handling and secondary 
crushing unit areas shall be entirely separate from main control system (by others) 
and shall be in scope of LSTK Contractor.  

- Bauxite storage and handling and secondary crushing areas Control System 
Marshalling and System Cabinets including that of Package unit PLC cabinets shall 
be located in Rack room. The Operator Consoles for Bauxite storage and handling 
and secondary crushing unit shall be located in the Rack Room. 
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- Any other activity not explicitly specified in this section but required as per the 
enquiry documents for Bauxite storage and handling and secondary crushing areas 
are also in LSTK Contractor’s scope.  

- Bare laying of unarmoured special cables, RS-485 cables etc. not to be done. They 
shall be laid through rigid conduits. 

- Main multipair / core cables from  junction box of lime preparation (slaking) package 
and ETP to rack room located in sub station of Bauxite storage and handling and 
secondary crushing unit shall be supplied, laid and terminated in the marshalling 
cabinet by others. Cable tray supply & installation upto the battery limit of  Bauxite 
storage and handling and secondary crushing unit shall be by others. LSTK 
Contractor shall consider one cable tray each of size 600 mm width for laying of 
cables meant for lime preparation (slaking) package and ETP. 

-         The LSTK Contractor shall co-ordinate and provides all the assistance required to 
other Contractor wherever the interfaces between the two packages are present. 

- The Control system for the above unit is in the scope of Control system Vendor. 
LSTK contractor will terminate cables up to marshalling rack. 

- Any matters of dispute between the ‘LSTK Contractor’ and Other LSTK  Contractor 
shall be brought to the notice of Owner / Consultant . Decision on the same given by 
Owner / Consultant  shall be binding on all the concerned parties. 
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